| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 934, 911. 34 ROUTE : SR 44
CALL ORDER : 460 CONTRACT ID : B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD D STRI CT
CONTRACT TIME : 10/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0686002
0686002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1212938 ATLAS EXCAVATING | NC $ 933, 711. 65 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 937,175.31 100. 3709%
3  35-1385672 FORCE CONSTRUCTI ON $ 959, 950. 31 102. 8101%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 966, 612. 25 103. 5236%
5 35-1128289 BEATY CONSTRUCTI QN, | NC. $ 967, 357. 63 103. 6034%
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC. $ 1,141,770.15 122. 2829%

| (1) 35-1212938 | (2) 35-1917625 | (3) 35-1385672
| ATLAS EXCAVATING, | NC. | M LESTONE CONTRACTORS, L. P. | FORCE CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI N 0001 BRI DGE REPLACEMENT

I I |
0001 105-01925 10. 000 Mos | 750. 00000 7500. 00| 1800. 00000 18000. 00| 1415. 89000 14158. 90

FIELD OFFI CE, 550 SQ FT. | |

0002 105- 06845 LUMP|  10000. 00000 10000. 00|  15000. 00000 15000. 00|  17250. 00000 17250. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  47000. 00000 47000.00]  46000. 00000 46000.00|  61295. 39000 61295. 39
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 8000. 00000 8000.00]  20000. 00000 20000. 00|  24687. 66000 24687. 66
CLEARI NG RI GHT OF VAY | |

0005 202-51330 LUMP|  28000. 00000 28000. 00|  21000. 00000 21000. 00|  38730. 01000 38730. 01
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |

0006 202-51330 LUMP|  35000. 00000 35000.00]  25000. 00000 25000.00|  29009. 59000 29009. 59
PRESENT STRUCTURE, REMOVE , STR NO 2 | |

0007 202- 60820 323.000 SYS | 6. 80000 2196. 40| 9. 00000 2907. 00| 8. 67000 2800. 41
SURFACE M LLING ASPHALT | | |

0008 203- 02000 1603. 000 CYS | 13. 50000 21640. 50| 17. 10000 27411. 30| 14. 03000 22490. 09
EXCAVATI ON,  COVMMON | | |

0009 203- 02045 130.000 CYS | 6. 50000 845. 00| 26. 00000 3380. 00| 12. 92000 1679. 60
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0010 203- 02070 2018.000 CYS | 12. 00000 24216. 00| 14. 00000 28252. 00| 14. 45000 29160. 10
BORROW | |

0011 203-51223 876.000 CYS | 9. 50000 8322. 00| 9. 90000 8672. 40| 9. 89000 8663. 64
EXCAVATI ON, WATERVAY | |

0012 205- 02224 2610.000 LFT | 1. 80000 4698. 00| 1. 65000 4306. 50| 1. 84000 4802. 40

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 934, 911. 34 ROUTE : SR 44
CALL ORDER : 460 CONTRACT ID: B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-1385672
| ATLAS EXCAVATI NG, | NC. | M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0013 205- 02231 588.000 LFT | 19. 00000 11172. 00| 8. 50000 4998. 00| 11. 50000 6762. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
R PRAP DI TCH CHECK [ [ [
0014 205- 02234 1.000 EACH 95. 00000 95. 00| 61. 00000 61. 00| 69. 00000 69. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON | | |
0015 205- 03371 2.000 CYS | 150. 00000 300. 00| 245. 00000 490. 00| 84. 35000 168. 70
SEDI MENT REMOVE | |
0016 205- 04931 1.000 EACH 1500. 00000 1500. 00| 275. 00000 275. 00| 164. 89000 164. 89
SEDI MENT TRAP | |
0017 206-51220 180. 000 CYS | 55. 00000 9900. 00| 15. 00000 2700. 00| 18. 97000 3414. 60
EXCAVATI ON, VET | |
0018 206-51225 535.000 CYS | 40. 00000 21400. 00| 10. 00000 5350. 00| 14. 10000 7543, 50
EXCAVATI ON, DRY | |
0019 206-51230 64.000 CYS | 40. 00000 2560. 00| 15. 00000 960. 00| 28. 65000 1833. 60
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | [
0020 211- 02060 775.000 CYS | 23. 00000 17825. 00| 20. 00000 15500. 00| 23. 48000 18197. 00
B BORROW FOR STRUCTURE BACKFI LL | [
0021 213-52830 15.000 CYS | 125. 00000 1875. 00| 110. 00000 1650. 00| 92. 83000 1392. 45
FLOMBLE MORTAR | | [
0022 303-52308 4118.000 TON | 13. 50000 55593. 00| 13. 60000 56004. 80| 13. 57000 55881. 26
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 402- 05468 1104. 000 TON | 44. 50000 49128. 00| 38. 25000 42228. 00| 32. 20000 35548. 80
HVA BASE 25.0 mm MAI NLI NE | | [
0024 402- 05474 827.000 TON | 41. 50000 34320. 50| 38. 00000 31426. 00| 35. 94000 29722. 38
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | [
0025 402- 05477 696.000 TON | 44. 00000 30624. 00| 42.00000 29232. 00| 43. 70000 30415. 20
HVA SURFACE 9.5 mm MAI NLI NE | | |
0026 402- 05481 509.000 TON | 46. 00000 23414. 00| 41. 00000 20869. 00| 46. 00000 23414. 00
HVA BASE 25.0 mm SHOULDER | | [
0027 404- 05511 1444.000 SYS | 2. 65000 3826. 60| 2.30000 3321. 20| 2. 88000 4158. 72
SEAL COAT, 2 | | |
0028 404- 05514 79.000 SYS | 14. 50000 1145. 50| 11. 25000 888. 75| 9. 20000 726. 80
SEAL COAT, 5 | | |
0029 405- 05518 4852.000 SYS | 0. 35000 1698. 20| 0. 43000 2086. 36| 0. 58000 2814. 16
ASPHALT FOR PRI ME COAT | | |
0030 406- 05520 6.600 TON | 570. 00000 3762. 00| 195. 00000 1287. 00| 230. 00000 1518. 00
ASPHALT FOR TACK COAT | | [
0031 601- 01522 4.000 EACH 1350. 00000 5400. 00| 1115. 00000 4460. 00| 1426. 00000 5704. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0032 601- 01700 2.000 EACH 1880. 00000 3760. 00| 1620. 00000 3240. 00| 1955. 00000 3910. 00

GUARDRAI L TERM NAL SYSTEM WB-EAM
CURVED, 1



SODDI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 934, 911. 34 ROQUTE : SR 44
CALL ORDER . 460 CONTRACT ID : B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-1385672
| ATLAS EXCAVATING | NC. | M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 601- 06037 3.000 EACH 615. 00000 1845. 00| 615. 00000 1845. 00| 667. 00000 2001. 00
GUARDRAI L END TREATMENT, | | | |
0034 601- 94689 3.000 EACH 3550. 00000 10650. 00| 3195. 00000 9585. 00| 3910. 00000 11730. 00
GUARDRAI L END TREATMENT, OS | | [
0035 601-99105 1100. 000 LFT | 11. 00000 12100. 00| 9. 50000 10450. 00| 11. 96000 13156. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0036 601-99123 2.000 EACH 2250. 00000 4500. 00| 2115. 00000 4230. 00| 2466. 75000 4933. 50
GUARDRAI L TRANSI TI ON, GP | | [
0037 602-06729 6. 000 EACH 6. 20000 37. 20| 7. 25000 43. 50| 28. 75000 172.50
BARRI ER DELI NEATOR | | [
0038 610- 05527 497.000 TON | 52. 00000 25844. 00| 72. 00000 35784. 00| 56. 58000 28120. 26
HVA FOR APPROACHES | | [
0039 610- 06259 217.000 SYS | 42. 00000 9114. 00| 60. 00000 13020. 00| 65. 65000 14246. 05
REI NFORCED CONCRETE BRI DGE APROACH, 12 | | |
I'N. I | |
0040 615-06490 22.000 EACH 115. 00000 2530. 00| 100. 00000 2200. 00| 125. 35000 2757. 70
R GHT OF WAY MARKER | | [
0041 615- 06505 4.000 EACH 445. 00000 1780. 00| 515. 00000 2060. 00| 488. 75000 1955. 00
MONUMENT, B | | |
0042 616- 02320 1830. 000 SYS | 3. 10000 5673. 00| 2. 00000 3660. 00| 2. 38000 4355. 40
GEOTEXTI LES | | |
0043 616- 05688 47.000 TON | 18. 00000 846. 00| 42. 00000 1974. 00| 25. 79000 1212. 13
R PRAP, CLASS 1 | | |
0044 616- 06405 1239. 000 TON | 14. 00000 17346. 00| 20. 00000 24780. 00| 15. 55000 19266. 45
Rl PRAP, REVETNMENT | | |
0045 621-01004 4.000 EACH 775. 00000 3100. 00| 775. 00000 3100. 00| 862. 50000 3450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0046 621-01956 313.000 LBS | 3. 60000 1126. 80| 3. 50000 1095. 50| 4. 00000 1252. 00
SEED M XTURE, LEGUME, 1 | | |
0047 621- 06545 1.400 TON | 540. 00000 756. 00| 540. 00000 756. 00| 596. 85000 835. 59
FERTI LI ZER | | [
0048 621- 06548 24.000 LBS | 26. 00000 624. 00| 26. 00000 624. 00| 28. 75000 690. 00
SEED M XTURE, CV | | |
0049 621- 06553 702.000 LBS | 3. 60000 2527. 20| 3. 50000 2457. 00| 4. 00000 2808. 00
SEED M XTURE, R | | [
0050 621- 06565 8.000 TON | 420. 00000 3360. 00| 415. 00000 3320. 00| 458. 85000 3670. 80
MULCHI NG MATERI AL | | |
0051 621- 06567 7.000 MG | 2. 00000 14. 00| 2. 05000 14. 35| 2. 30000 16. 10
WATER [ | |
0052 621-06574 37.000 SYS | 3. 75000 138. 75| 3. 60000 133. 20| 4. 05000 149. 85
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PACGE : 460 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 934, 911. 34 ROUTE : SR 44
CALL ORDER : 460 CONTRACT ID: B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-1385672
| ATLAS EXCAVATING | NC. | M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0053 621- 06575 1644. 000 SYS | 3. 75000 6165. 00| 3. 60000 5918. 40| 4. 05000 6658. 20
SCDDI NG, NURSERY | | [

0054 622-52436 6.000 EACH| 26. 00000 156. 00| 26. 00000 156. 00| 28. 75000 172.50
SIGN, DO NOT MOW OR SPRAY | | |

0055 622-91786 120. 000 EACH| 8. 50000 1020. 00| 8. 30000 996. 00| 9. 20000 1104. 00
SEEDLI NG | | |

0056 701-51190 662.000 LFT | 39. 00000 25818. 00| 32. 00000 21184. 00| 30. 14000 19952. 68
PILE, STEEL H, HP 10 X 42 | |

0057 701-91792 28.000 EACH| 115. 00000 3220. 00| 100. 00000 2800. 00| 72. 62000 2033. 36
PILE TIP, STEEL H | | |

0058 701-97805 450.000 LFT | 91. 00000 40950. 00| 150. 00000 67500. 00| 49. 11000 22099. 50
PILE, STEEL H, RElI NFORCED CONCRETE | |
ENCASED, HP 10 X 42 | | |

0059 702-51015 40.000 CYS | 225. 00000 9000. 00| 350. 00000 14000. 00| 705. 34000 28213. 60
CONCRETE, B, FOOTI NGS | | I

0060 702- 90915 40.800 CYS | 400. 00000 16320. 00| 450. 00000 18360. 00| 460. 22000 18776. 98
CONCRETE, A | | |

0061 703-51030 26822.000 LBS | 0. 60000 16093. 20| 0. 55000 14752. 10| 0. 56000 15020. 32
REl NFORCI NG STEEL | |

0062 703-51032 41580. 000 LBS | 0. 65000 27027. 00| 0. 65000 27027. 00| 0. 66000 27442. 80
REl NFORCI NG STEEL, EPOXY COATED | | |

0063 704- 51002 207.900 CYS | 380. 00000 79002. 00| 375. 00000 77962. 50| 511. 26000 106290. 95
CONCRETE, C, SUPERSTRUCTURE | | |

0064 706- 05732 4.000 EACH 900. 00000 3600. 00| 1300. 00000 5200. 00| 1592. 25000 6369. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |

0065 706- 51020 23.400 CYS | 425. 00000 9945. 00| 340. 00000 7956. 00| 462. 31000 10818. 05
CONCRETE, C, RAILING | | |

0066 709-51821 LUMP| 3000. 00000 3000. 00| 2900. 00000 2900. 00| 2898. 00000 2898. 00
SURFACE SEAL | | |

0067 715-05119 60.000 LFT | 40. 00000 2400. 00| 43. 00000 2580. 00| 32. 28000 1936. 80
PIPE, TYPE 1, CRCULAR 15 IN. | |

0068 715- 05169 116.000 LFT | 31. 00000 3596. 00| 39. 00000 4524. 00| 24. 24000 2811. 84
PIPE, TYPE 3, CRCULAR 15 IN. | |

0069 715- 05177 24.000 LFT | 62. 00000 1488. 00| 90. 00000 2160. 00| 59. 54000 1428. 96
PIPE, TYPE 3, CRCULAR 36 IN. | |

0070 715- 46005 6.000 EACH 180. 00000 1080. 00| 225. 00000 1350. 00| 242. 49000 1454. 94
Pl PE END SECTION, 15 IN. | | |

0071 715- 46040 2.000 EACH 500. 00000 1000. 00| 525. 00000 1050. 00| 671. 98000 1343. 96
Pl PE END SECTION, 36 IN. | | |

0072 717-06708 156. 000 LFT | 450. 00000 70200. 00| 470. 00000 73320. 00| 276. 25000 43095. 00

STRUCTURAL PLATE Pl PE ARCH, 12 FT.-6 IN.| | |
X 7 FT.-11 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 460 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 934, 911. 34 ROQUTE : SR 44
CALL ORDER . 460 CONTRACT ID : B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 | (3) 35-1385672
| ATLAS EXCAVATING | NC. | M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 801- 06606 4.000 EACH 110. 00000 440. 00| 92. 00000 368. 00| 112. 70000 450. 80
BARRI CADE, 111B | | |
0074 801- 06625 16. 000 EACH 110. 00000 1760. 00| 92. 00000 1472. 00| 79. 35000 1269. 60
DETOUR ROUTE MARKER ASSEMBLY [ | [
0075 801- 06640 24.000 EACH 110. 00000 2640. 00| 82. 00000 1968. 00| 79. 35000 1904. 40
CONSTRUCTI ON SI GN, A | | [
0076 801-06775 LUWP| 15000. 00000 15000. 00| 1850. 00000 1850. 00| 22648. 43000 22648. 43
MAI NTAI NI NG TRAFFI C | | |
0077 802-05701 26.000 LFT | 10. 00000 260. 00| 20. 00000 520. 00| 10. 93000 284.18
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0078 802- 76035 18. 000 SFT | 18. 00000 324. 00| 1. 55000 27. 90| 19. 78000 356. 04
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) [ [ |
0079 808-06703 2230. 000 LFT | 0. 35000 780. 50| 0. 31000 691. 30| 0. 41000 914. 30
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0080 808-06712 389.000 LFT | 0. 15000 58. 35| 0. 12000 46. 68| 0. 10000 38.90
LI NE, PAI NT, BROKEN, YELLOW 4 IN. | | |
0081 808-06713 5606. 000 LFT | 0. 10000 560. 60| 0. 08000 448. 48| 0. 10000 560. 60
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0082 808-06714 2850. 000 LFT | 0. 10000 285. 00| 0. 08000 228. 00| 0. 10000 285. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0083 808- 75240 279.000 LFT | 0. 40000 111. 60| 0. 36000 100. 44| 0. 41000 114. 39
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I I
0084 808- 75245 1115. 000 LFT | 0. 35000 390. 25| 0. 31000 345. 65| 0. 41000 457. 15
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0085 808- 75996 105. 000 EACH 11. 00000 1155. 00| 5. 50000 577. 50| 5. 18000 543. 90
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0086 808- 75998 105. 000 EACH 27.50000 2887. 50| 42. 00000 4410. 00| 32. 20000 3381. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0087 808-99077 50.000 LFT | 7.00000 350. 00| 6. 75000 337. 50| 13. 80000 690. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
24 IN. [ [ [
0088 715- 06806 2.000 EACH 2500. 00000 5000. 00| 2000. 00000 4000. 00| 632. 50000 1265. 00
CONCRETE ANCHOR, M N. AREA 78 SQ FT. | | |
SECTI ON TOTALS | $ 933, 711. 65| $ 937, 175. 31| $ 959, 950. 31
------------------------------------------ o

CONTRACT TOTALS [ $ 933, 711. 65| $ 937, 175. 31| $ 959, 950. 31
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 934, 911. 34 ROQUTE : SR 44
CALL ORDER . 460 CONTRACT ID : B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1128289 | (6) 35-2040801
| SCHUTT- LOOKABI LL CO | BEATY CONSTRUCTI ON, | NC. | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I |
1500. 00000 15000. 00| 1250. 00000 12500. 00| 1500. 00000 15000. 00

0001 105-01925 10.000 MOS |
FIELD OFFI CE, 550 SQ FT. | |

0002 105- 06845 LUMP|  15250. 00000 15250. 00|  15000. 00000 15000. 00|  16000. 00000 16000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  48300. 00000 48300.00]  49255. 45000 49255. 45| 45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 9500. 00000 9500. 00| 9851. 09000 9851.09]  11500. 00000 11500. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 51330 LUMP|  13357. 00000 13357.00|  43141. 00000 43141.00]  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | [

0006 202- 51330 LUMP|  62075. 88000 62075.88|  43141. 00000 43141.00]  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE , STR NO 2 | |

0007 202- 60820 323.000 SYS | 7. 21000 2328. 83| 10. 00000 3230. 00| 7.00000 2261. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 1603.000 CYS | 19. 21000 30793. 63| 11. 00000 17633. 00| 15. 00000 24045. 00
EXCAVATI ON,  COMMON | | |

0009 203- 02045 130.000 CYS | 27.12000 3525. 60| 9. 00000 1170. 00| 15. 00000 1950. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0010 203- 02070 2018.000 CYS | 15. 82000 31924. 76| 11. 00000 22198. 00| 25. 00000 50450. 00
BORROW | | |

0011 203-51223 876.000 CYS | 11. 02000 9653. 52| 6. 00000 5256. 00| 18. 00000 15768. 00
EXCAVATI ON, WATERVAY | |

0012 205- 02224 2610.000 LFT | 1. 81000 4724. 10| 1. 60000 4176. 00| 2.00000 5220. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [

0013 205- 02231 588.000 LFT | 10. 00000 5880. 00| 18. 00000 10584. 00| 22. 00000 12936. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
Rl PRAP DI TCH CHECK | [

0014 205- 02234 1.000 EACH 68. 00000 68. 00| 60. 00000 60. 00| 65. 00000 65. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0015 205- 03371 2.000 CYS | 277. 00000 554. 00| 35. 00000 70. 00| 35. 00000 70. 00
SEDI MENT REMOVE | | |

0016 205- 04931 1.000 EACH 311. 00000 311. 00| 1500. 00000 1500. 00| 4000. 00000 4000. 00
SEDI MENT TRAP | | |

0017 206- 51220 180.000 CYS | 198. 98000 35816. 40)| 225. 00000 40500. 00| 45. 00000 8100. 00
EXCAVATI ON, VET | |

0018 206- 51225 535.000 CYS | 17. 42000 9319. 70| 10. 00000 5350. 00| 25. 00000 13375. 00

EXCAVATI ON, DRY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 460 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 934, 911. 34 ROQUTE : SR 44
CALL ORDER . 460 CONTRACT ID : B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1128289 | (6) 35-2040801
| SCHUTT- LOOKABI LL CO | BEATY CONSTRUCTI ON, | NC. | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 206-51230 64.000 CYS | 20. 00000 1280. 00| 15. 00000 960. 00| 25. 00000 1600. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0020 211-02060 775.000 CYS | 23. 66000 18336. 50| 24. 00000 18600. 00| 35. 00000 27125. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 213-52830 15.000 CYS | 125. 00000 1875. 00| 75. 00000 1125. 00| 250. 00000 3750. 00
FLOMBLE MORTAR | [
0022 303-52308 4118.000 TON | 14. 69000 60493. 42| 13. 75000 56622. 50| 15. 00000 61770. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 402- 05468 1104.000 TON | 43. 22000 47714. 88| 42. 90000 47361. 60| 46. 00000 50784. 00
HVA BASE 25.0 mm MAI NLI NE | |
0024 402-05474 827.000 TON | 42. 94000 35511. 38| 39. 80000 32914. 60| 46. 00000 38042. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0025 402-05477 696. 000 TON | 47. 46000 33032. 16| 42. 70000 29719. 20| 52. 00000 36192. 00
HVA SURFACE 9.5 mm MAI NLI NE | |
0026 402-05481 509. 000 TON | 46. 33000 23581. 97| 44. 50000 22650. 50| 50. 00000 25450. 00
HVA BASE 25.0 nm SHOULDER | | [
0027 404- 05511 1444.000 SYS | 2. 60000 3754. 40| 2. 50000 3610. 00| 3. 00000 4332. 00
SEAL COAT, 2 | | [
0028 404- 05514 79.000 SYS | 12. 71000 1004. 09| 14. 00000 1106. 00| 14. 00000 1106. 00
SEAL COAT, 5 | [
0029 405- 05518 4852.000 SYS | 0. 48000 2328. 96| 0. 30000 1455. 60| 0. 50000 2426. 00
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 6.600 TON | 220. 00000 1452. 00| 540. 00000 3564. 00| 230. 00000 1518. 00
ASPHALT FOR TACK COAT | | [
0031 601-01522 4.000 EACH 1215. 00000 4860. 00| 1240. 00000 4960. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0032 601-01700 2.000 EACH 1760. 00000 3520. 00| 1700. 00000 3400. 00| 2000. 00000 4000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0033 601- 06037 3.000 EACH 672. 00000 2016. 00| 580. 00000 1740. 00| 670. 00000 2010. 00
GUARDRAI L END TREATMENT, | | | [
0034 601- 94689 3.000 EACH 3447. 00000 10341. 00| 3400. 00000 10200. 00| 3600. 00000 10800. 00
GUARDRAI L END TREATMENT, OS | | [
0035 601-99105 1100. 000 LFT | 10. 40000 11440. 00| 10. 40000 11440. 00| 11. 00000 12100. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0036 601-99123 2.000 EACH 2288. 00000 4576. 00| 2145. 00000 4290. 00| 2000. 00000 4000. 00
GUARDRAI L TRANSI TI ON, GP | | |
0037 602-06729 6.000 EACH 8. 00000 48. 00| 8. 00000 48. 00| 9. 00000 54. 00
BARRI ER DELI NEATOR | | [
0038 610- 05527 497.000 TON | 79. 10000 39312. 70| 49. 20000 24452. 40| 85. 00000 42245. 00

HVA FOR APPROACHES | |



PILE, STEEL H, RElI NFORCED CONCRETE |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 07/ 00
PAGE : 460 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 934, 911. 34 ROUTE : SR 44
CALL ORDER : 460 CONTRACT 1D : B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-1128289 | (6) 35-2040801
| SCHUTT- LOOKABI LL CO | BEATY CONSTRUCTI ON, | NC. | GOHMANN ASPHALT & OONSTR., |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0039 610- 06259 217.000 SYS | 49. 22000 10680. 74| 50. 00000 10850. 00| 70. 00000 15190. 00
REI NFORCED CONCRETE BRI DGE APROACH, 12 | |
I'N. I | |
0040 615- 06490 22.000 EACH 112. 00000 2464. 00| 109. 00000 2398. 00| 160. 00000 3520. 00
Rl GHT OF WAY MARKER | |
0041 615- 06505 4.000 EACH 617. 61000 2470. 44| 425. 00000 1700. 00| 550. 00000 2200. 00
MONUMENT, B | | |
0042 616- 02320 1830. 000 SYS | 2. 58000 4721. 40| 2. 25000 4117. 50| 3. 50000 6405. 00
GEOTEXTI LES | |
0043 616- 05688 47.000 TON | 47. 46000 2230. 62| 19. 00000 893. 00| 31. 00000 1457. 00
Rl PRAP, CLASS 1 | |
0044 616- 06405 1239. 000 TON | 21. 81000 27022. 59| 18. 00000 22302. 00| 25. 00000 30975. 00
Rl PRAP, REVETMENT | | |
0045 621-01004 4.000 EACH 847. 00000 3388. 00| 750. 00000 3000. 00| 825. 00000 3300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0046 621- 01956 313.000 LBS | 3. 93000 1230. 09| 3. 48000 1089. 24| 4. 00000 1252. 00
SEED M XTURE, LEGUME, 1 | | |
0047 621- 06545 1.400 TON | 586. 50000 821. 10| 519. 00000 726. 60| 580. 00000 812. 00
FERTI LI ZER | | |
0048 621- 06548 24.000 LBS | 28. 25000 678. 00| 25. 00000 600. 00| 28. 00000 672. 00
SEED M XTURE, CV | |
0049 621- 06553 702.000 LBS | 3. 93000 2758. 86| 3. 48000 2442. 96| 4. 00000 2808. 00
SEED M XTURE, R | | |
0050 621- 06565 8.000 TON | 450. 00000 3600. 00| 399. 00000 3192. 00| 400. 00000 3200. 00
MULCH NG MATERI AL | |
0051 621- 06567 7.000 MG | 2. 26000 15. 82| 2. 00000 14. 00| 2. 00000 14. 00
WATER | | |
0052 621- 06574 37.000 SYS | 3. 98000 147. 26| 5. 00000 185. 00| 3. 60000 133. 20
SODDI NG | | |
0053 621- 06575 1644.000 SYS | 3. 98000 6543. 12| 5. 00000 8220. 00| 3. 60000 5918. 40
SODDI NG, NURSERY | | |
0054 622-52436 6.000 EACH 23. 00000 138. 00| 25. 00000 150. 00| 26. 00000 156. 00
SIGN, DO NOT MOW OR SPRAY | | |
0055 622-91786 120. 000 EACH| 9. 00000 1080. 00| 8. 00000 960. 00| 8. 50000 1020. 00
SEEDLI NG | | |
0056 701-51190 662.000 LFT | 31. 55000 20886. 10| 40. 00000 26480. 00| 40. 00000 26480. 00
PILE, STEEL H, HP 10 X 42 | |
0057 701-91792 28.000 EACH 86. 00000 2408. 00| 120. 00000 3360. 00| 160. 00000 4480. 00
PILE TIP, STEEL H | | |
0058 701-97805 450.000 LFT | 51. 49000 23170. 50| 50. 00000 22500. 00| 125. 00000 56250. 00
|
[

ENCASED, HP 10 X 42 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 460 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 934, 911. 34 ROQUTE : SR 44
CALL ORDER . 460 CONTRACT ID : B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1128289 | (6) 35-2040801
| SCHUTT- LOOKABI LL CO | BEATY CONSTRUCTI ON, | NC. | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 702-51015 40.000 CYS | 202. 00000 8080. 00| 300. 00000 12000. 00| 550. 00000 22000. 00
CONCRETE, B, FOOTI NGS | | |
0060 702-90915 40.800 CYS | 337. 20000 13757. 76| 775. 00000 31620. 00| 550. 00000 22440. 00
CONCRETE, A | [ |
0061 703-51030 26822.000 LBS | 0. 51000 13679. 22| 0. 55000 14752. 10| 0. 70000 18775. 40
REI NFORCI NG STEEL | |
0062 703-51032 41580. 000 LBS | 0. 60000 24948. 00| 0. 65000 27027. 00| 0. 80000 33264. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0063 704-51002 207.900 CvYsS | 402. 00000 83575. 80| 440. 00000 91476. 00| 650. 00000 135135. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0064 706- 05732 4.000 EACH 1400. 00000 5600. 00| 1350. 00000 5400. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0065 706-51020 23.400 Cys | 375. 00000 8775. 00| 420. 00000 9828. 00| 550. 00000 12870. 00
CONCRETE, C, RAILING | | |
0066 709-51821 LUVP| 2250. 00000 2250. 00| 2800. 00000 2800. 00| 2900. 00000 2900. 00
SURFACE SEAL | | |
0067 715-05119 60. 000 LFT | 39. 55000 2373. 00| 42.50000 2550. 00| 60. 00000 3600. 00
PIPE, TYPE 1, C RCULAR 15 IN [ [
0068 715- 05169 116. 000 LFT | 37. 29000 4325. 64| 31. 50000 3654. 00| 60. 00000 6960. 00
PIPE, TYPE 3, CRCULAR 15 IN [ [
0069 715-05177 24,000 LFT | 101. 70000 2440. 80| 60. 00000 1440. 00| 75. 00000 1800. 00
PIPE, TYPE 3, CIRCULAR 36 IN [ [
0070 715- 46005 6. 000 EACH 243. 00000 1458. 00| 265. 00000 1590. 00| 400. 00000 2400. 00
PI PE END SECTION, 15 IN. | | [
0071 715- 46040 2.000 EACH 593. 00000 1186. 00| 600. 00000 1200. 00| 750. 00000 1500. 00
PI PE END SECTION, 36 IN. | | |
0072 717-06708 156. 000 LFT | 287.57000 44860. 92| 280. 00000 43680. 00| 500. 00000 78000. 00

STRUCTURAL PLATE PIPE ARCH, 12 FT.-6 IN| | |
X7 FT.-11 IN | | |

0073 801- 06606 4.000 EACH 102. 00000 408. 00| 125. 00000 500. 00| 90. 00000 360. 00
BARRI CADE, 111B | | |

0074 801- 06625 16. 000 EACH| 102. 00000 1632. 00| 85. 00000 1360. 00| 80. 00000 1280. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0075 801- 06640 24.000 EACH 91. 00000 2184. 00| 85. 00000 2040. 00| 90. 00000 2160. 00
CONSTRUCTI ON SIGN, A | | |

0076 801- 06775 LUMP|  10500. 26000 10500. 26|  19388. 00000 19388.00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |

0077 802- 05701 26.000 LFT | 13. 50000 351. 00| 9. 50000 247. 00| 4. 40000 114. 40
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [

0078 802- 76035 18.000 SFT | 17. 00000 306. 00| 17. 20000 309. 60| 27.00000 486. 00

S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. THI CKNESS) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PACGE : 460 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 934, 911. 34 ROQUTE : SR 44
CALL ORDER . 460 CONTRACT ID : B -22233-A COUNTI ES : RUSH
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1128289 | (6) 35-2040801
| SCHUTT- LOOKABI LL CO | BEATY CONSTRUCTI ON, | NC. | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0079 808-06703 2230.000 LFT | 0. 34000 758. 20| 0. 36000 802. 80| 0. 50000 1115. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0080 808-06712 389.000 LFT | 0. 11000 42. 79| 0. 09000 35. 01] 0. 15000 58. 35
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0081 808-06713 5606. 000 LFT | 0. 08000 448. 48| 0. 09000 504. 54| 0. 15000 840. 90
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0082 808-06714 2850. 000 LFT | 0. 08000 228. 00| 0. 09000 256. 50| 0. 15000 427.50
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0083 808- 75240 279.000 LFT | 0. 40000 111. 60| 0. 36000 100. 44| 0. 50000 139. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0084 808- 75245 1115. 000 LFT | 0. 34000 379. 10| 0. 36000 401. 40| 0. 50000 557. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I |
0085 808- 75996 105. 000 EACH| 10. 00000 1050. 00| 6. 00000 630. 00| 7. 00000 735. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0086 808- 75998 105. 000 EACH 45. 00000 4725. 00| 30. 00000 3150. 00| 28. 00000 2940. 00
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | |
0087 808-99077 50.000 LFT | 7. 45000 372. 50| 12. 00000 600. 00| 8. 50000 425. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
24 IN. [ [ [
0088 715- 06806 2.000 EACH 2244, 83000 4489. 66| 4000. 00000 8000. 00| 5800. 00000 11600. 00
CONCRETE ANCHOR, M N. AREA 78 SQ FT. | | [
SECTI ON TOTALS | $ 966, 612. 25| $ 967, 357. 63| $ 1,141,770.15
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 966, 612. 25| $ 967, 357. 63| $ 1,141,770.15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 10/ 14/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9918046
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |
0010 205- 02229 290.000 LFT | 2.38000 690. 20| 2. 60000 754. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

2. 60000 754. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1057237 MOCOY, R L., INC $ 1,196,598. 16 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. $ 1,321,653.01 110. 4508%
3 35-1058755 BAKER & SCHULTZ, |NC. $ 1,347,880.19 112. 6426%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,489,977.92 124. 5178%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,493, 916.94 124. 8470%
6  35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 1,575,356.25 131. 6529%
7 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,579, 680.56 132. 0142%
8  35-1447641 STRUCTURE CONTRACTCRS CONDI TI ONAL $ 1,615,6887.35 135. 0400%
9  35-1609544 SCHUTT- LOCKABI LL CO $ 1,692, 204.92 141. 4179%
| (1) 35-1057237 | (2) 35-1212938 | (3) 35-1058755
| MCOOY, R L., INC | ATLAS EXCAVATING, | NC. | BAKER & SCHULTZ, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 06790 15.000 MOS | 1000. 00000 15000. 00| 775. 00000 11625. 00| 800. 00000 12000. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP|  18000. 00000 18000. 00|  18000. 00000 18000. 00|  17000. 00000 17000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  59800. 00000 59800. 00|  66000. 00000 66000. 00|  64000. 00000 64000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  33000. 00000 33000. 00|  30000. 00000 30000.00|  35310. 00000 35310. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 315.000 SYS | 8. 00000 2520. 00| 7. 20000 2268. 00| 8. 50000 2677.50
PAVEMENT, REMOVE | | |
0006 203- 02000 3166.000 CYS | 7. 50000 23745. 00| 8. 00000 25328. 00| 8. 00000 25328. 00
EXCAVATI ON,  COVMON | | |
0007 203- 02070 30836.000 CYS | 5. 00000 154180. 00| 5. 50000 169598. 00| 5. 35000 164972. 60
BORROW | |
0008 203-51224 LUMP| 2000. 00000 2000. 00| 750. 00000 750. 00| 300. 00000 300. 00
EXCAVATI ON, WATERVAY | |
0009 205- 02224 740.000 LFT | 1. 82000 1346. 80| 1. 95000 1443. 00| 2. 00000 1480. 00
I
I
|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1212938 | (3) 35-1058755
| MCCOY, R L., INC | ATLAS EXCAVATI NG | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 205-02231 105. 000 LFT | 10. 00000 1050. 00| 19. 00000 1995. 00| 10. 70000 1123. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0012 206- 51220 220.000 CYS | 190. 00000 41800. 00| 175. 00000 38500. 00| 150. 00000 33000. 00
|
00

EXCAVATI ON, VAET |

0013 206- 51230 70.000 CYS | 20. 00000 1400. 45. 00000 3150. 00| 15. 00000 1050. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |

0014 211- 02060 21.000 CYS | 34. 00000 714. 00| 35. 00000 735. 00| 36. 40000 764. 40
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 211- 06467 32.000 CYS | 28. 00000 896. 00| 60. 00000 1920. 00| 20. 00000 640. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0016 303-52308 1898.000 TON | 13. 50000 25623. 00| 15. 60000 29608. 80| 18. 20000 34543. 60
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0017 402- 05474 642.000 TON | 40. 00000 25680. 00| 41. 00000 26322. 00| 41. 75000 26803. 50
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0018 402- 05477 212.000 TON | 40. 00000 8480. 00| 54. 00000 11448. 00| 55. 65000 11797. 80
HVA SURFACE 9.5 nm MAI NLI NE | | |

0019 405- 05518 3958.000 SYS | 0. 75000 2968. 50| 0. 35000 1385. 30| 0. 32000 1266. 56
ASPHALT FOR PRI ME COAT | |

0020 406- 05521 3874.000 SYS | 0. 10000 387. 40| 0. 25000 968. 50| 0. 25000 968. 50
ASPHALT FOR TACK COAT | | |

0021 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1150. 00000 4600. 00| 1295. 00000 5180. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0022 601- 01846 1.000 EACH 1600. 00000 1600. 00| 1625. 00000 1625. 00| 1795. 00000 1795. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |

0023 601- 06037 1.000 EACH 600. 00000 600. 00| 615. 00000 615. 00| 645. 00000 645. 00
GUARDRAI L END TREATMENT, | | | |

0024 601- 99105 1073.300 LFT | 9. 50000 10196. 35 9. 70000 10411. 01 11. 80000 12664. 94
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0025 602- 06729 42.000 EACH 7.00000 294. 00| 7. 00000 294. 00| 8. 60000 361. 20
BARRI ER DELI NEATCR | |

0026 603- 06040 1540.000 LFT | 4. 25000 6545. 00| 7.30000 11242. 00| 6. 30000 9702. 00
FENCE, FARM FIELD, 47 IN. | |

0027 603-91748 10. 000 EACH| 600. 00000 6000. 00| 485. 00000 4850. 00| 1015. 00000 10150. 00
FENCE GATE, FARM FIELD, 47 IN. X 16 FT. | |

0028 603- 92600 1625.000 LFT | 3. 75000 6093. 75| 2. 80000 4550. 00| 4.00000 6500. 00
FENCE, BARBED WRE, 4 STRAND, 48 IN. | |

0029 610- 06257 120.600 SYS | 65. 00000 7839. 00| 43. 00000 5185. 80| 44. 00000 5306. 40

REI NFORCED CONCRETE BRI DGE APPROACH, 10 | [
I'N. [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1212938 | (3) 35-1058755
| MCCOY, R L., INC | ATLAS EXCAVATI NG | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0030 611-06497 1.000 EACH 150. 00000 150. 00| 115. 00000 115. 00| 182. 00000 182. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06505 2.000 EACH 475. 00000 950. 00| 340. 00000 680. 00| 430. 00000 860. 00
MONUMENT, B | | |
0032 615- 06510 2.000 EACH 375. 00000 750. 00| 365. 00000 730. 00| 430. 00000 860. 00
MONUMENT, C | | |
0033 615-99189 1.000 EACH 1200. 00000 1200. 00| 1100. 00000 1100. 00| 600. 00000 600. 00
PLAQUE, ALUM NUM | | [
0034 616- 02320 2662. 000 SYS | 2. 00000 5324. 00| 3. 30000 8784. 60| 1.71000 4552. 02
GEOTEXTI LES | | [
0035 616- 06401 5150. 000 TON | 26. 00000 133900. 00| 25. 00000 128750. 00| 28. 90000 148835. 00
Rl PRAP, DUMPED | | [
0036 616- 06405 951.000 TON | 18. 00000 17118. 00| 17. 00000 16167. 00| 24. 60000 23394. 60
R PRAP, REVETMENT | | |
0037 619- 02508 LUVP| 45000. 00000 45000. 00| 55000. 00000 55000. 00| 53230. 00000 53230. 00
ENCAPSULATE STEEL BRI DGE | | |
0038 619- 93423 LUWP| 3000. 00000 3000. 00| 4000. 00000 4000. 00| 4580. 00000 4580. 00
POLLUTI ON CONTRCL | | [
0039 621-01004 2.000 EACH 725. 00000 1450. 00| 750. 00000 1500. 00| 775. 00000 1550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 1.800 TON | 519. 00000 934. 20| 540. 00000 972. 00| 555. 00000 999. 00
FERTI LI ZER | | |
0041 621-06548 20.000 LBS | 25. 00000 500. 00| 26. 00000 520. 00| 26. 75000 535. 00
SEED M XTURE, CV | | |
0042 621- 06553 730.000 LBS | 3. 48000 2540. 40| 3. 70000 2701. 00| 3. 75000 2737.50
SEED M XTURE, R | | [
0043 621- 06565 8.600 TON | 399. 00000 3431. 40| 420. 00000 3612. 00| 427. 00000 3672. 20
MULCHI NG MATERI AL | | [
0044 621- 06567 3.000 MG | 2. 00000 6. 00| 2. 20000 6. 60| 2. 15000 6. 45
WATER | | |
0045 621- 06574 381.000 SYS | 6. 36000 2423. 16| 6. 70000 2552. 70| 6. 80000 2590. 80
SODDI NG | | |
0046 622-52436 6. 000 EACH 22.50000 135. 00| 23. 50000 141. 00| 24. 00000 144. 00
SIGN, DO NOT MOW OR SPRAY | | [
0047 622-91786 600. 000 EACH 7. 35000 4410. 00| 7.80000 4680. 00| 7.85000 4710. 00
SEEDLI NG | | |
0048 701-95780 2055. 000 LFT | 28. 00000 57540. 00| 39. 00000 80145. 00| 33. 00000 67815. 00
PILE, STEEL H, HP 12 X 74 | | |
0049 702-51005 175.600 CYS | 300. 00000 52680. 00| 365. 00000 64094. 00| 345. 00000 60582. 00

CONCRETE, A, SUBSTRUCTURE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1212938 | (3) 35-1058755
| MCCOY, R L., INC | ATLAS EXCAVATI NG | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0050 702-51015 47.400 CYS | 300. 00000 14220. 00| 175. 00000 8295. 00| 340. 00000 16116. 00
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 29570. 000 LBS | 0. 49000 14489. 30| 0. 55000 16263. 50| 0. 45000 13306. 50
REI NFORCI NG STEEL | | |
0052 703-51032 99462. 000 LBS | 0. 55000 54704. 10| 0. 60000 59677. 20| 0. 56000 55698. 72
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 703-97936 72.000 EACH 12. 00000 864. 00| 20. 00000 1440. 00| 14. 00000 1008. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0054 704-51002 313.800 CYS | 300. 00000 94140. 00| 315. 00000 98847. 00| 360. 00000 112968. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0055 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1050. 00000 4200. 00| 900. 00000 3600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0056 706-51020 72.800 CYS | 250. 00000 18200. 00| 375. 00000 27300. 00| 360. 00000 26208. 00
CONCRETE, C, RAILING | | |
0057 707-05985 1478.000 LFT | 105. 00000 155190. 00| 133. 50000 197313. 00| 136. 60000 201894. 80
STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, | | |
54 IN. X 20 IN, [ [ |
0058 709-51821 LUWP| 6160. 00000 6160. 00| 8500. 00000 8500. 00| 6775. 00000 6775. 00
SURFACE SEAL | | |
0059 715-03153 242.000 LFT | 26. 00000 6292. 00| 30. 00000 7260. 00| 27.80000 6727. 60
PIPE, GROUP D, 18 IN. | | |
0060 715-05048 2680. 000 LFT | 2. 50000 6700. 00| 2. 50000 6700. 00| 2. 70000 7236. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0061 715- 05053 164.000 LFT | 10. 00000 1640. 00| 9. 50000 1558. 00| 10. 70000 1754. 80
PI PE, UNDERDRAI N QUTLET, 6 IN | | [
0062 715- 05407 100. 000 LFT | 12. 00000 1200. 00| 10. 00000 1000. 00| 10. 00000 1000. 00
PI PE, END BENT DRAIN, 6 IN. | | |
0063 715- 46005 1.000 EACH 200. 00000 200. 00| 190. 00000 190. 00| 214. 00000 214. 00
PI PE END SECTION, 15 IN. | | |
0064 715- 46010 6.000 EACH 232. 00000 1392. 00| 200. 00000 1200. 00| 250. 00000 1500. 00
PI PE END SECTION, 18 IN. | | |
0065 715-99371 12. 000 LFT | 25. 00000 300. 00| 60. 00000 720. 00| 27. 00000 324. 00
PIPE, GROUP A, 15 IN. | | |
0066 718-06528 7.000 EACH 525. 00000 3675. 00| 360. 00000 2520. 00| 560. 00000 3920. 00
OUTLET PROTECTOR, 1 | | |
0067 718-52610 224.000 CYS | 30. 00000 6720. 00| 29. 00000 6496. 00| 32. 10000 7190. 40
AGGREGATE FOR UNDERDRAI NS | | [
0068 718-99153 1484.000 SYS | 1. 00000 1484. 00| 1. 45000 2151. 80| 1. 10000 1632. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0069 801-04308 4.000 EACH 610. 00000 2440. 00| 640. 00000 2560. 00| 660. 00000 2640. 00

ROAD CLOSURE SI GN ASSEMBLY [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1212938 | (3) 35-1058755
| MCCOY, R L., INC | ATLAS EXCAVATI NG | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 801- 06605 8.000 EACH 165. 00000 1320. 00| 175. 00000 1400. 00| 180. 00000 1440. 00
BARRI CADE, |11A | |
0071 801- 06606 4.000 EACH 170. 00000 680. 00| 180. 00000 720. 00| 185. 00000 740. 00
BARRI CADE, |11B | |
0072 801- 06625 4.000 EACH 95. 00000 380. 00| 110. 00000 440. 00| 103. 00000 412.00
DETOUR ROUTE MARKER ASSEMBLY | | [
0073 801- 06640 4.000 EACH 155. 00000 620. 00| 165. 00000 660. 00| 170. 00000 680. 00
CONSTRUCTI ON SI GN, A | | [
0074 802- 76035 35.000 SFT | 15. 60000 546. 00| 17. 00000 595. 00| 16. 70000 584. 50

SI GN, SHEET, ENCAPSULATED LENS W TH [
LEGEND (0.100 I N. TH CKNESS)
0075 802- 76055 112.000 LFT | 3. 55000 397. 60

|
[ 5. 10000 571. 20| 3. 80000 425. 60
SI GN POST, A | | |
0076 804- 06770 9.000 EACH 17. 00000 153. 00| 17. 00000 153. 00| 18. 20000 163. 80
DELI NEATOR PCST | | |
0077 808- 06713 5000.000 LFT | 0. 10000 500. 00| 0. 15000 750. 00| 0. 12000 600. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0078 808- 06714 5000. 000 LFT | 0. 10000 500. 00| 0. 15000 750. 00| 0. 12000 600. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |
SECTI ON TOTALS | $ 1,196, 598. 16| $ 1,321, 653.01] $ 1,347,880.19
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 1,196,598. 16| $ 1,321,653.01] $ 1,347,880.19




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-0918397 | (6) 35-1364963
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | ERBER & M LLI GAN CONSTR.  CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I I
0001 105-06790 15.000 M3S | 1400. 00000 21000. 00| 1800. 00000 27000. 00| 1100. 00000 16500. 00

FI ELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUMP|  20000. 00000 20000. 00|  15900. 00000 15900. 00|  17500. 00000 17500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  74927. 15000 74927.15]  74600. 00000 74600.00|  78750. 00000 78750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  51376. 72000 51376.72|  24200. 00000 24200.00|  60000. 00000 60000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 315.000 SYS | 6. 00000 1890. 00| 14. 00000 4410. 00| 4.00000 1260. 00
PAVEMENT, REMOVE | | |

0006 203- 02000 3166.000 CYS | 5. 00000 15830. 00| 6. 40000 20262. 40| 8. 25000 26119. 50
EXCAVATI ON,  COMMON | | |

0007 203- 02070 30836. 000 CYS | 7. 25000 223561. 00| 7.10000 218935. 60 10. 00000 308360. 00
BORROW | | |

0008 203-51224 LUMP| 500. 00000 500. 00|  16200. 00000 16200. 00| 1000. 00000 1000. 00
EXCAVATI ON, WATERVAY | |

0009 205- 02224 740.000 LFT | 1. 82000 1346. 80| 2.00000 1480. 00| 2. 00000 1480. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0010 205- 02229 290.000 LFT | 2. 38000 690. 20| 2. 60000 754. 00| 2. 80000 812. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0011 205- 02231 105.000 LFT | 7. 25000 761. 25| 8. 00000 840. 00| 20. 00000 2100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0012 206- 51220 220.000 CYS | 375. 00000 82500. 00| 300. 00000 66000. 00| 200. 00000 44000. 00
EXCAVATI ON, VAET | |

0013 206- 51230 70.000 CYS | 25. 00000 1750. 00 70. 00000 4900. 00| 100. 00000 7000. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0014 211- 02060 21.000 CYS | 25. 00000 525. 00| 33. 00000 693. 00| 35. 00000 735. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 211- 06467 32.000 CYS | 50. 00000 1600. 00| 62. 00000 1984. 00| 30. 00000 960. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0016 303- 52308 1898.000 TON | 17. 00000 32266. 00| 19. 00000 36062. 00| 17. 50000 33215. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0017 402- 05474 642.000 TON | 39. 00000 25038. 00| 36. 00000 23112. 00| 42.00000 26964. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0018 402- 05477 212.000 TON | 52. 00000 11024. 00| 47.00000 9964. 00| 55. 00000 11660. 00

HVA SURFACE 9.5 mm MNAI NLI NE | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-0918397 | (6) 35-1364963
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | ERBER & M LLI GAN CONSTR.  CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 405-05518 3958. 000 SYS | 0. 30000 1187. 40| 0. 35000 1385. 30| 0. 35000 1385. 30
ASPHALT FOR PRI VE COAT | | |
0020 406- 05521 3874.000 SYS | 0. 20000 774. 80| 0. 16000 619. 84| 0. 25000 968. 50
ASPHALT FOR TACK COAT | | [
0021 601-01522 4.000 EACH 1210. 00000 4840. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01846 1.000 EACH 1675. 00000 1675. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0023 601- 06037 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 650. 00000 650. 00
GUARDRAI L END TREATMENT, | | | |
0024 601-99105 1073.300 LFT | 11. 00000 11806. 30| 9. 50000 10196. 35| 9. 50000 10196. 35
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0025 602-06729 42.000 EACH 8. 00000 336. 00| 7.00000 294. 00| 7.50000 315. 00
BARRI ER DELI NEATOR | | |
0026 603- 06040 1540. 000 LFT | 5. 88000 9055. 20| 4. 25000 6545. 00| 7.00000 10780. 00
FENCE, FARM FIELD, 47 IN. | | |
0027 603-91748 10. 000 EACH 945. 00000 9450. 00| 600. 00000 6000. 00| 480. 00000 4800. 00
FENCE GATE, FARM FIELD, 47 IN. X 16 FT. | | |
0028 603-92600 1625. 000 LFT | 3. 70000 6012. 50| 3. 75000 6093. 75| 2. 80000 4550. 00
FENCE, BARBED WRE, 4 STRAND, 48 IN. | | [
0029 610- 06257 120. 600 SYS | 60. 00000 7236. 00| 75. 00000 9045. 00| 50. 00000 6030. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | [
IN I I |
0030 611-06497 1.000 EACH 170. 00000 170. 00| 150. 00000 150. 00| 150. 00000 150. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06505 2.000 EACH 400. 00000 800. 00| 475. 00000 950. 00| 400. 00000 800. 00
MONUMENT, B | | |
0032 615-06510 2.000 EACH 400. 00000 800. 00| 375. 00000 750. 00| 400. 00000 800. 00
MONUMENT, C | | |
0033 615-99189 1.000 EACH 1500. 00000 1500. 00| 1200. 00000 1200. 00| 1000. 00000 1000. 00
PLAQUE, ALUM NUM | | |
0034 616- 02320 2662. 000 SYS | 1. 70000 4525. 40| 3. 00000 7986. 00| 2. 75000 7320. 50
GEOTEXTI LES | | |
0035 616- 06401 5150. 000 TON | 26. 00000 133900. 00| 26. 00000 133900. 00| 26. 50000 136475. 00
R PRAP, DUMPED | | |
0036 616- 06405 951. 000 TON | 20. 00000 19020. 00| 25. 00000 23775. 00| 18. 50000 17593. 50
R PRAP, REVETMENT | | |
0037 619- 02508 LUWP| 54487. 00000 54487. 00| 50000. 00000 50000. 00| 52500. 00000 52500. 00
ENCAPSULATE STEEL BRI DGE | | |
0038 619-93423 LUWP| 4500. 00000 4500. 00| 9000. 00000 9000. 00| 10000. 00000 10000. 00

POLLUTI ON CONTROL | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-0918397 | (6) 35-1364963
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | ERBER & M LLI GAN CONSTR.  CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 621-01004 2.000 EACH 725. 00000 1450. 00| 725. 00000 1450. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 1.800 TON | 519. 00000 934. 20| 519. 00000 934. 20| 600. 00000 1080. 00
FERTI LI ZER | | |
0041 621-06548 20.000 LBS | 25. 00000 500. 00| 25. 00000 500. 00| 27.50000 550. 00
SEED M XTURE, CV | | |
0042 621- 06553 730.000 LBS | 3. 48000 2540. 40| 3. 48000 2540. 40| 3. 75000 2737.50
SEED M XTURE, R | | |
0043 621- 06565 8.600 TON | 399. 00000 3431. 40| 399. 00000 3431. 40| 450. 00000 3870. 00
MULCHI NG MATERI AL | | |
0044 621- 06567 3.000 MG | 2. 00000 6. 00| 2. 00000 6. 00| 2. 00000 6. 00
WATER | | |
0045 621- 06574 381.000 SYS | 8. 00000 3048. 00| 6. 40000 2438. 40| 7.00000 2667. 00
SODDI NG | | |
0046 622-52436 6. 000 EACH 22.50000 135. 00| 18. 00000 108. 00| 25. 00000 150. 00
SI GN, DO NOT MOW OR SPRAY | | |
0047 622-91786 600. 000 EACH 7. 35000 4410. 00| 7. 35000 4410. 00| 8. 00000 4800. 00
SEEDLI NG | | |
0048 701-95780 2055. 000 LFT | 24. 00000 49320. 00| 35. 00000 71925. 00| 33. 50000 68842. 50
PILE, STEEL H, HP 12 X 74 | | [
0049 702-51005 175.600 CYS | 575. 00000 100970. 00| 495. 00000 86922. 00| 600. 00000 105360. 00
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 47.400 CYS | 250. 00000 11850. 00| 325. 00000 15405. 00| 450. 00000 21330. 00
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 29570. 000 LBS | 0. 50000 14785. 00| 0. 55000 16263. 50| 0. 55000 16263. 50
REI NFORCI NG STEEL | | |
0052 703-51032 99462. 000 LBS | 0. 60000 59677. 20| 0. 60000 59677. 20| 0. 60000 59677. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 703-97936 72.000 EACH 10. 00000 720. 00| 14. 00000 1008. 00| 15. 00000 1080. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0054 704-51002 313.800 CYS | 450. 00000 141210. 00| 470. 00000 147486. 00| 380. 00000 119244. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0055 706- 05732 4.000 EACH 1325. 00000 5300. 00| 1560. 00000 6240. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0056 706-51020 72.800 CYS | 375. 00000 27300. 00| 490. 00000 35672. 00| 385. 00000 28028. 00
CONCRETE, C, RAILING | | |
0057 707-05985 1478.000 LFT | 125. 00000 184750. 00| 120. 00000 177360. 00| 120. 00000 177360. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, | | |
54 IN. X 20 IN. [ [ |

0058 709- 51821 LUMWP| 6200. 00000 6200. 00| 6092. 00000 6092. 00| 7000. 00000 7000. 00
SURFACE SEAL | | |
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ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-0918397 | (6) 35-1364963
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | ERBER & M LLI GAN CONSTR.  CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 715-03153 242.000 LFT | 21. 00000 5082. 00| 21. 00000 5082. 00| 20. 00000 4840. 00
PIPE, GROUP D, 18 IN. | | |
0060 715-05048 2680. 000 LFT | 2. 45000 6566. 00| 2. 40000 6432. 00| 2. 80000 7504. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0061 715- 05053 164.000 LFT | 9. 00000 1476. 00| 9. 00000 1476. 00| 9. 50000 1558. 00
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0062 715- 05407 100. 000 LFT | 2. 00000 200. 00| 11. 50000 1150. 00| 10. 00000 1000. 00
PI PE, END BENT DRAIN, 6 IN. | | |
0063 715- 46005 1.000 EACH 225. 00000 225. 00| 225. 00000 225. 00| 240. 00000 240. 00
PI PE END SECTION, 15 IN. | | [
0064 715- 46010 6.000 EACH 250. 00000 1500. 00| 230. 00000 1380. 00| 250. 00000 1500. 00
PI PE END SECTION, 18 IN. | | [
0065 715-99371 12.000 LFT | 35. 00000 420. 00| 34. 00000 408. 00| 26. 00000 312.00
PIPE, GROUP A, 15 IN | | |
0066 718-06528 7.000 EACH 350. 00000 2450. 00| 340. 00000 2380. 00| 360. 00000 2520. 00
OUTLET PROTECTOR, 1 | | [
0067 718-52610 224.000 CYS | 30. 00000 6720. 00| 27. 00000 6048. 00| 30. 00000 6720. 00
AGGREGATE FOR UNDERDRAI NS | | [
0068 718-99153 1484.000 SYS | 1. 35000 2003. 40| 1. 35000 2003. 40| 1. 60000 2374. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0069 801-04308 4.000 EACH 300. 00000 1200. 00| 300. 00000 1200. 00| 750. 00000 3000. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0070 801- 06605 8.000 EACH 95. 00000 760. 00| 85. 00000 680. 00| 200. 00000 1600. 00
BARRI CADE, |11A | | [
0071 801- 06606 4.000 EACH 100. 00000 400. 00| 95. 00000 380. 00| 190. 00000 760. 00
BARRI CADE, |11B | | |
0072 801- 06625 4.000 EACH 100. 00000 400. 00| 95. 00000 380. 00| 100. 00000 400. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0073 801- 06640 4.000 EACH 145. 00000 580. 00| 130. 00000 520. 00| 200. 00000 800. 00
CONSTRUCTI ON SIGN, A | | |
0074 802- 76035 35.000 SFT | 15. 60000 546. 00| 16. 00000 560. 00| 17. 50000 612. 50
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) [ [ [
0075 802- 76055 112. 000 LFT | 3. 55000 397. 60| 3. 60000 403. 20| 5. 00000 560. 00
SIGN PCST, A | | [
0076 804-06770 9.000 EACH 17. 00000 153. 00| 17. 00000 153. 00| 20. 00000 180. 00
DELI NEATOR PCST | | |
0077 808-06713 5000. 000 LFT | 0. 11000 550. 00| 0. 10000 500. 00| 0. 12000 600. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0078 808-06714 5000. 000 LFT | 0. 11000 550. 00| 0. 10000 500. 00| 0. 12000 600. 00
I

LINE, PAINT, SCLID, YELLOWN 4 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1128289 | (5) 35-0918397 | (6) 35-1364963
| BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON | ERBER & M LLI GAN CONSTR.  CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 1,489,977.92 $ 1,493, 916. 94| $ 1,575, 356.25
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 1,489, 977.92 $ 1,493, 916. 94| $ 1,575, 356.25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1310611 | (8) 35-1447641 | (9) 35-1609544
| ROBERTSQON, DUNCAN, | NC. | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I I
0001 105-06790 15.000 M3S | 1250. 00000 18750. 00| 1250. 00000 18750. 00| 2188. 51000 32827. 65

FI ELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUMP|  15000. 00000 15000. 00|  25000. 00000 25000.00|  20313. 91000 20313. 91
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  75000. 00000 75000. 00|  82000. 00000 82000.00|  84610. 00000 84610. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  60000. 00000 60000. 00|  65000. 00000 65000. 00|  67379. 58000 67379. 58
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 315.000 SYS | 5. 00000 1575. 00| 10. 00000 3150. 00| 7.09000 2233. 35
PAVEMENT, REMOVE | | |

0006 203- 02000 3166.000 CYS | 12. 50000 39575. 00| 7. 50000 23745. 00| 25. 18000 79719. 88
EXCAVATI ON,  COMMON | | |

0007 203- 02070 30836.000 CYS | 10. 00000 308360. 00| 5. 25000 161889. 00 9. 77000 301267. 72
BORROW | | |

0008 203-51224 LUWP| 2500. 00000 2500.00]  92000. 00000 92000. 00| 2402. 32000 2402. 32
EXCAVATI ON, WATERVAY | |

0009 205- 02224 740.000 LFT | 2. 00000 1480. 00| 2.00000 1480. 00| 2. 06000 1524. 40

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0010 205- 02229 290.000 LFT | 3. 00000 870. 00| 2. 50000 725. 00| 2. 70000 783. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0011 205- 02231 105.000 LFT | 10. 00000 1050. 00| 10. 00000 1050. 00| 10. 00000 1050. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0012 206-51220 220.000 CYS | 150. 00000 33000. 00| 12. 00000 2640. 00| 255. 46000 56201. 20
EXCAVATI ON, VET | |

0013 206- 51230 70.000 CYS | 30. 00000 2100. 00| 12. 00000 840. 00| 24. 00000 1680. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0014 211- 02060 21.000 CYS | 25. 00000 525. 00| 35. 00000 735. 00| 28. 92000 607. 32
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 211- 06467 32.000 CYS | 25. 00000 800. 00| 30. 00000 960. 00| 33. 90000 1084. 80
AGGREGATE FOR END BENT BACKFI LL | | |

0016 303- 52308 1898.000 TON | 16. 50000 31317. 00| 25. 00000 47450. 00| 24. 37000 46254. 26
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0017 402- 05474 642.000 TON | 42. 90000 27541. 80| 40. 00000 25680. 00| 44. 19000 28369. 98
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0018 402- 05477 212.000 TON | 57. 20000 12126. 40| 55. 00000 11660. 00| 58. 91000 12488. 92

HVA SURFACE 9.5 mm MNAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1310611 | (8) 35-1447641 | (9) 35-1609544
| ROBERTSQON, DUNCAN, | NC. | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 405-05518 3958. 000 SYS | 0. 33000 1306. 14| 0. 30000 1187. 40| 0. 34000 1345. 72
ASPHALT FOR PRI VE COAT | | |
0020 406- 05521 3874.000 SYS | 0. 22000 852. 28| 0. 20000 774. 80| 0. 23000 891. 02
ASPHALT FOR TACK COAT | | [
0021 601-01522 4.000 EACH 1182. 50000 4730. 00| 1200. 00000 4800. 00| 1217. 92000 4871. 68
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01846 1.000 EACH| 1683. 00000 1683. 00| 1600. 00000 1600. 00| 1733. 41000 1733. 41
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0023 601- 06037 1.000 EACH 649. 00000 649. 00| 600. 00000 600. 00| 668. 44000 668. 44
GUARDRAI L END TREATMENT, | | | |
0024 601-99105 1073.300 LFT | 9. 90000 10625. 67| 9. 50000 10196. 35| 10. 20000 10947. 66
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0025 602-06729 42.000 EACH 10. 00000 420. 00| 10. 00000 420. 00| 7.93000 333. 06
BARRI ER DELI NEATOR | | |
0026 603-06040 1540. 000 LFT | 7.43000 11442. 20| 5. 00000 7700. 00| 7.65000 11781. 00
FENCE, FARM FIELD, 47 IN. | | |
0027 603-91748 10. 000 EACH 506. 00000 5060. 00| 600. 00000 6000. 00| 521. 16000 5211. 60
FENCE GATE, FARM FIELD, 47 IN. X 16 FT. | | |
0028 603-92600 1625. 000 LFT | 2. 75000 4468. 75| 4. 00000 6500. 00| 2.83000 4598. 75
FENCE, BARBED WRE, 4 STRAND, 48 IN. | | [
0029 610- 06257 120. 600 SYS | 60. 00000 7236. 00| 60. 00000 7236. 00| 41. 75000 5035. 05
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | [
IN I I |
0030 611-06497 1.000 EACH 150. 00000 150. 00| 150. 00000 150. 00| 113. 30000 113. 30
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06505 2.000 EACH 300. 00000 600. 00| 475. 00000 950. 00| 675. 42000 1350. 84
MONUMENT, B | | |
0032 615-06510 2.000 EACH 225. 00000 450. 00| 375. 00000 750. 00| 821. 83000 1643. 66
MONUMENT, C | | |
0033 615-99189 1. 000 EACH 1500. 00000 1500. 00| 1000. 00000 1000. 00| 624. 00000 624. 00
PLAQUE, ALUM NUM | | |
0034 616- 02320 2662. 000 SYS | 3. 00000 7986. 00| 2. 00000 5324. 00| 2.93000 7799. 66
GEOTEXTI LES | | |
0035 616- 06401 5150. 000 TON | 28. 00000 144200. 00| 30. 00000 154500. 00| 31. 84000 163976. 00
R PRAP, DUMPED | | |
0036 616- 06405 951. 000 TON | 17. 00000 16167. 00| 25. 00000 23775. 00| 26. 73000 25420. 23
R PRAP, REVETMENT | | |
0037 619- 02508 LUWP| 70000. 00000 70000. 00| 65000. 00000 65000. 00| 49880. 00000 49880. 00
ENCAPSULATE STEEL BRI DGE | | |
0038 619-93423 LUWP| 7500. 00000 7500. 00| 6000. 00000 6000. 00| 5800. 00000 5800. 00

POLLUTI ON CONTROL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1310611 | (8) 35-1447641 | (9) 35-1609544
| ROBERTSQON, DUNCAN, | NC. | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 621-01004 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 821. 39000 1642. 78
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 1.800 TON | 570. 00000 1026. 00| 519. 00000 934. 20| 588. 00000 1058. 40
FERTI LI ZER | | |
0041 621-06548 20.000 LBS | 27.50000 550. 00| 25. 00000 500. 00| 28. 32000 566. 40
SEED M XTURE, CV | | |
0042 621- 06553 730.000 LBS | 3. 83000 2795. 90| 4. 00000 2920. 00| 3. 94000 2876. 20
SEED M XTURE, R | | |
0043 621- 06565 8.600 TON | 440. 00000 3784. 00| 400. 00000 3440. 00| 452. 05000 3887. 63
MULCHI NG MATERI AL | | |
0044 621- 06567 3.000 MG | 2. 20000 6. 60| 2. 00000 6. 00| 2. 27000 6. 81
WATER | | |
0045 621- 06574 381.000 SYS | 7.00000 2667. 00| 6. 50000 2476. 50| 7.21000 2747.01
SODDI NG | | |
0046 622-52436 6. 000 EACH 24. 75000 148. 50| 22. 50000 135. 00| 22. 66000 135. 96
SI GN, DO NOT MOW OR SPRAY | | |
0047 622-91786 600. 000 EACH 8. 09000 4854. 00| 7.50000 4500. 00| 8. 33000 4998. 00
SEEDLI NG | | |
0048 701-95780 2055. 000 LFT | 35. 00000 71925. 00| 35. 00000 71925. 00| 37. 46000 76980. 30
PILE, STEEL H, HP 12 X 74 | | [
0049 702-51005 175.600 CYS | 400. 00000 70240. 00| 450. 00000 79020. 00| 402. 09000 70607. 00
CONCRETE, A, SUBSTRUCTURE | | [
0050 702-51015 47.400 CYS | 400. 00000 18960. 00| 375. 00000 17775. 00| 265. 31000 12575. 69
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 29570. 000 LBS | 0. 55000 16263. 50| 0. 75000 22177. 50| 0. 54000 15967. 80
REI NFORCI NG STEEL | | |
0052 703-51032 99462. 000 LBS | 0. 63000 62661. 06| 1. 00000 99462. 00| 0. 65000 64650. 30
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 703-97936 72.000 EACH 15. 00000 1080. 00| 21. 00000 1512. 00| 17. 12000 1232. 64
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0054 704-51002 313.800 CYS | 400. 00000 125520. 00| 475. 00000 149055. 00| 411. 00000 128971. 80
CONCRETE, C, SUPERSTRUCTURE | | [
0055 706- 05732 4,000 EACH 1200. 00000 4800. 00| 600. 00000 2400. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0056 706-51020 72.800 CYS | 400. 00000 29120. 00| 350. 00000 25480. 00| 382. 70000 27860. 56
CONCRETE, C, RAILING | | |
0057 707-05985 1478.000 LFT | 125. 00000 184750. 00| 146. 50000 216527. 00| 120. 16000 177596. 48

STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, | | |
54 IN. X 20 IN. [ [ |

0058 709- 51821 LUMWP| 7500. 00000 7500. 00| 7000. 00000 7000. 00| 7068. 00000 7068. 00
SURFACE SEAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PACGE : 470 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1310611 | (8) 35-1447641 | (9) 35-1609544
| ROBERTSQON, DUNCAN, | NC. | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0059 715-03153 242.000 LFT | 20. 00000 4840. 00| 26. 00000 6292. 00| 19. 84000 4801. 28
PIPE, GROUP D, 18 IN. | | |
0060 715-05048 2680. 000 LFT | 4, 00000 10720. 00| 3. 00000 8040. 00| 4. 12000 11041. 60
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0061 715- 05053 164. 000 LFT | 8. 00000 1312. 00| 10. 00000 1640. 00| 6. 99000 1146. 36
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0062 715- 05407 100. 000 LFT | 5. 00000 500. 00| 4. 00000 400. 00| 9. 26000 926. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0063 715- 46005 1.000 EACH 250. 00000 250. 00| 200. 00000 200. 00| 242. 28000 242.28
PI PE END SECTION, 15 IN. | | [
0064 715- 46010 6.000 EACH 300. 00000 1800. 00| 232. 00000 1392. 00| 274. 87000 1649. 22
PI PE END SECTION, 18 IN. | | [
0065 715-99371 12.000 LFT | 30. 00000 360. 00| 25. 00000 300. 00| 46. 10000 553. 20
PIPE, GROUP A, 15 IN | | |
0066 718-06528 7.000 EACH 200. 00000 1400. 00| 525. 00000 3675. 00| 337. 71000 2363. 97
OUTLET PROTECTOR, 1 | | [
0067 718-52610 224.000 CYS | 30. 00000 6720. 00| 30. 00000 6720. 00| 32. 11000 7192. 64
AGGREGATE FOR UNDERDRAI NS | | [
0068 718-99153 1484.000 SYS | 2. 75000 4081. 00| 1. 00000 1484. 00| 2.93000 4348. 12
GEOTEXTI LES FOR UNDERDRAI N | | [
0069 801-04308 4.000 EACH 671. 00000 2684. 00| 610. 00000 2440. 00| 339. 89000 1359. 56
ROAD CLOSURE SI GN ASSEMBLY | | [
0070 801- 06605 8.000 EACH 181. 50000 1452. 00| 165. 00000 1320. 00| 96. 30000 770. 40
BARRI CADE, |11A | | |
0071 801- 06606 4.000 EACH 187. 00000 748. 00| 170. 00000 680. 00| 107. 63000 430. 52
BARRI CADE, |11B | | |
0072 801- 06625 4.000 EACH 104. 50000 418. 00| 95. 00000 380. 00| 107. 63000 430. 52
DETOUR ROUTE MARKER ASSEMBLY | | [
0073 801- 06640 4.000 EACH 170. 50000 682. 00| 155. 00000 620. 00| 147. 28000 589. 12
CONSTRUCTI ON SIGN, A | | |
0074 802- 76035 35.000 SFT | 17. 60000 616. 00| 16. 00000 560. 00| 18. 13000 634. 55
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) [ [ [
0075 802- 76055 112. 000 LFT | 5. 28000 591. 36| 4. 80000 537. 60| 5. 44000 609. 28
SIGN PCST, A | | [
0076 804-06770 9.000 EACH 17. 60000 158. 40| 16. 00000 144. 00| 18. 13000 163. 17
DELI NEATOR PCST | | |
0077 808-06713 5000. 000 LFT | 0. 15000 750. 00| 0. 10000 500. 00| 0. 11000 550. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0078 808-06714 5000. 000 LFT | 0. 15000 750. 00| 0. 10000 500. 00| 0. 11000 550. 00
I

LINE, PAINT, SCLID, YELLOWN 4 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 470 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,571, 196. 60 ROUTE : CR 750W
CALL ORDER . 470 CONTRACT ID: B -22554-A COUNTI ES : DELAWARE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1310611 | (8) 35-1447641 | (9) 35-1609544
| ROBERTSQON, DUNCAN, | NC. | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 1,579, 680. 56| $ 1,615, 887. 35| $ 1,692, 204.92
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 1,579, 680. 56| $ 1,615, 887. 35| $ 1,692,204.92




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 474 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL ORDER . 474 CONTRACT ID: B -23747-B COUNTI ES : CARRCLL VWH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 150 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1119001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 4,218, 794.03 100. 0000%
| (1) 35-1386990 | |
|1SOM JACK CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACEMENT- CONCRETE ALTERNATE ALT AL1
I I I
0001 105-01925 12.000 MOS | | |
FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUVP| | |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP| | |
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 201-52370 LUVP| | |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 427.100 m | | |
GUARDRAI L, REMOVE | | |
0006 202- 03000 LUVP| | |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 14 | | |
0007 202- 03000 LUP| | |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2 I I I
0008 202- 03000 LUVP| | |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 5 I I I
0009 202-51330 LUMP| | |
PRESENT STRUCTURE, REMOVE | | |
0010 202- 60820 282.000 n2 | | |
SURFACE M LLING, ASPHALT | | |
0011 202- 74045 28.000 EACH [ |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0012 203- 02000 6095.000 n8 | | |
EXCAVATI ON,  COMVON | | |
0013 203- 02070 13526.000 n8 | | |
BORROW | | |
0014 203- 94803 2314.300 n8 | | |
I

EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 474 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL ORDER . 474 CONTRACT ID: B -23747-B COUNTI ES : CARRCLL VWH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1386990 | |
| ' SOM JACK CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 205-02231 406.000 m

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
RI PRAP DI TCH CHECK

CULVERT PI PE PROTECTI ON

0017 205- 02236
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
DROP | NLET PROTECTI ON

0018 211-02060 898.000 n8
B BORROW FOR STRUCTURE BACKFI LL

0019 211-06467 74.900 n8
AGGREGATE FOR END BENT BACKFI LL

0020 303-52308 3479.500 My
COVPACTED AGGREGATE FOR BASE, 0, 53

0021 304-04403 28.700 nB
SUBBASE FOR CEMENT CONCRETE PAVEMENT

0022 305- 05206 1161.900 My
W DENI NG W TH HVA [
0023 402- 05468 2795.100 My |
HVA BASE 25.0 mm MAI NLI NE |
0024 402- 05474 908.900 My |
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE [
0025 402- 05477 641.200 My |
HVA SURFACE 9.5 nm MAI NLI NE [
0026 402- 05481 597.000 My |
HVA BASE 25.0 mm SHOULDER |
0027 402- 05487 4.600 My |
HVA | NTERVEDI ATE 19.0 nm SHOULDER [
0028 402- 05490 3.500 My |
HVA SURFACE 9.5 nm SHOULDER |
0029 404- 05510 3317.000 n2 |
SEAL COAT, 1 |
0030 406- 05521 23161.000 n2 |
ASPHALT FOR TACK COAT |
0031 601-01522 2.000 EACH|

GUARDRAI L TRANSI TI ON TYPE TGB

0032 601- 01522 1.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB , |
MODI FI ED ( TYPE X) |

0033 601- 01626 1.000 EACH

GUARDRAI L CONNECTCR SYSTEM W BEAM
CURVED, 2



0051 701-05780 n8
DRI LLED SHAFT CONCRETE
0052 701-05781 n8

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 474 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL CRDER : 474 CONTRACT ID : B -23747-B COUNTI ES : CARROLL WH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 |
| ISOM JACK CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0034 601-01701 4.000 EACH

GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 2

0035 601-06037 2.000 EACH
GUARDRAI L END TREATMENT, | |
0036 601-06769 1.000 EACH

ENERGY ABSORBI NG TERM NAL, B CZ, 3 BAY

0037 601-99105 550.600 m
GUARDRAI L, W BEAM 1.905 m SPACI NG

0038 602- 06639 225.700 m
TEMPORARY CONCRETE BARRI ER, ANCHORED

0039 603-06065 24.000 m
FENCE, CHAI N LINK, RESET

0040 605-06090 68.820 m
CURB, | NTEGRAL, CONCRETE

0041 605-99316 24.600 ne
CURB WALK, | NTEGRAL, CONCRETE

0042 610- 05527 169.000 My
HVA FOR APPROACHES

0043 610-06257 167.500 nR

REI NFORCED CONCRETE BRI DGE APPROACH,
250 mMm

0044 611- 06497 2.000 EACH
MAI LBOX ASSEMBLY, Sl NGLE |

0045 615- 06490 12.000 EACH|
R GHT OF WAY MARKER [

0046 615- 06505 6.000 EACH|
MONUMENT, B |

0047 616- 02320 3857.000 nP
GEOTEXTI LES

0048 616- 06405 3972.000 My
Rl PRAP, REVETMENT

0049 621- 06574 173.000 n2
SODDI NG

FURNI SH NG DRI LLED SHAFT DRI LLI NG
EQUI PVENT
281. 000

181. 100
UNCLASSI FI ED SHAFT EXCAVATI ON

I
I
I
I
II
0050 701-05779 LUVP|
I
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PACGE : 474 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL ORDER . 474 CONTRACT ID: B -23747-B COUNTI ES : CARRCLL VWH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-1386990 | |
|1SOM JACK CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0053 701- 05782 5.000 n8 | |
UNCLASSI FI ED EXTRA DEPTH EXCAVATI ON | |
0054 701- 05783 20.000 h | |
OBSTRUCTI ONS | |
0055 701- 05784 33.000 m | |
TRI AL SHAFT HOLES | |
0056 701- 05785 5.000 m | [
EXPLORATI ON ( SHAFT EXCAVATI ON) | [
0057 701- 05787 LUVP| |

I NSTRUMENTATI ON, | NTEGRI TY TESTI NG AND | [
DATA COLLECTI ON |

I

I

I

I

I

I

I

I

I

| |

0058 701-51195 540.000 m | | |
PILE, STEEL H, HP 310 X 79 | | |
0059 701-91792 30.000 EACH| [ |
PILE TIP, STEEL H | | |
0060 702- 51005 103.100 n8 | | |
CONCRETE, A, SUBSTRUCTURE | | |
0061 702-51010 140.600 n8 | [ |
CONCRETE, B, ABOVE FOOTI NGS [ | |
0062 702-51015 77.800 n8 | | |
CONCRETE, B, FOOTI NGS | | |
0063 702- 51100 627.600 kg | | |
DRAI N Pl PE, CAST | RON, 150 mm [ | |
0064 702-51110 932.800 kg | | |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0065 702- 99293 88.600 n8 | | |
CONCRETE, A, SUBSTRUCTURE, MODI Fl ED | | |
0066 703-51030 28229.000 kg | | |
REI NFORCI NG STEEL | [ |
0067 703-51032 116202. 000 kg | | |
REI NFORCI NG STEEL, EPOXY COATED [ | |
0068 703- 90512 240.000 EACH | |
THREADED BAR SPLI CE | | |
0069 703- 97703 1650. 000 EACH| | |
THREADED BAR SPLI CE, EPOXY COATED | | |
0070 704- 51002 608.100 n8 | | |
CONCRETE, C, SUPERSTRUCTURE | | |
0071 704-51006 66.700 n8 | | |
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | | |
0072 706- 06343 155.700 m | | |
I I

RAILING PS-2 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 474 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL ORDER . 474 CONTRACT ID: B -23747-B COUNTI ES : CARRCLL VWH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-1386990 | |
|1SOM JACK CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

GEOTEXTI LES FOR UNDERDRAI N

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0073 706- 06354 2.000 EACH| | |
CONCRETE BRI DGE RAl LI NG TRANSI TI ON, TPST| | |
0074 706-51020 18.000 n8 | | |
CONCRETE, C, RAILING | | |
0075 706- 98353 223.100 m | | |
RAILING CURB MOUNT, 2 TUBED | | |
0076 707- 01065 LUVP| | |
POST- TENSI ONI NG | | |
0077 707-51045 LUVP| | |
CONCRETE STRUCTURAL MEMBERS | | |
0078 707- 96390 16. 000 EACH | |
ELASTOVER! C BEARI NG PAD | | |
0079 709-51821 LUVP| | |
SURFACE SEAL | | |
0080 715- 05048 998.500 m | | |
PIPE, TYPE 4, O RCULAR 150 mm | | |
0081 715- 05053 107.900 m | | |
Pl PE, UNDERDRAI N QUTLET, 150 mm | | |
0082 715-05149 30.700 m | | |
PIPE, TYPE 2, O RCULAR 300 mm | | |
0083 715-05151 46.800 m | | |
PIPE, TYPE 2, O RCULAR 375 mm | | |
0084 715-05152 41.100 m | | |
PIPE, TYPE 2, O RCULAR 450 mm | | |
0085 715- 05169 93.800 m | | |
PIPE, TYPE 3, CIROULAR 375 mm | | |
0086 715-05407 34.000 m | | |
Pl PE, END BENT DRAIN, 150 nm | | |
0087 715- 46000 2.000 EACH| | |
PI PE END SECTION, 300 mm | | |
0088 715- 46005 16. 000 EACH| | |
PI PE END SECTION, 375 mm | | |
0089 715- 46010 2.000 EACH| | |
Pl PE END SECTI ON, 450 mm | | |
0090 718- 06529 10. 000 EACH| | |
OUTLET PROTECTOR, 2 | | |
0091 718- 06531 1.000 EACH | |
OUTLET PROTECTCR, 3 | | |
0092 718-52610 225.660 18 | | |
AGGREGATE FOR UNDERDRAI NS | [ |
0093 718- 99153 1997.000 2 | | |
| | |



ENG NEER S ESTI MATE: $ 4, 181, 652. 11

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/00
PACGE : 474 -6

RQUTE : US 421

CALL ORDER : 474 CONTRACT ID : B -23747-B COUNTI ES : CARROLL WH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1386990 | |
| ISOM JACK CONSTRUCTION CO | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0094 720- 45410 2.000 EACH
MANHOLE, 4 |
0095 720- 94906 2.000 EACH
I NLET, X5 |
0096 724-51925 28.200 m |

STRUCTURAL EXPANSI ON JO NT, SS |
0097 730- 26811 1.000 EACH
GRATED BOX END SECTION, I, 2:1, 875 mm |
x 600 nm, MOD Fl ED |
0098 801- 06207 10596.000 m |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |
0099 801- 06605 6.000 EACH
BARRI CADE, II1A |

0100 801-06640 20. 000 EACH
CONSTRUCTI ON SI GN, A [
0101 801- 06645 1.000 EACH
CONSTRUCTION SIGN, B [
0102 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |
0103 801-97643 194.400 m |

TEMPORARY BUZZ STRIPS , TEMPORARY |
0104 802- 02489 92.050 m |
SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |
0105 802- 76025 8.080 n2 |
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |
0106 802- 76030 1.360 n2 |
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, |
2.54 mm TH CHNESS |

0107 804-06770 22.000 EACH
DELI NEATOR POST [
0108 808-06713 1792.000 m

|
LI NE, PAINT, SOLID, WH TE, 100 mm |
0109 808- 75245 1639.000 m |
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm |
0110 808-75297 29.000 m
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STCOP LINE, 600nm |



TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 474 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 181, 652. 11 ROUTE : US 421
CALL ORDER . 474 CONTRACT ID: B -23747-B COUNTI ES : CARRCLL VWH TE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1386990 | |
| ' SOM JACK CONSTRUCTION CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0111 808- 75998 59. 000 EACH| | |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ | |
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e -
SECTI ON 0002 BRI DGE REPLACEMENT- STEEL ALTERNATE ALT AL2
I I I
0112 105-01925 12.000 MOS | 1500. 00000 18000. 00| |
FIELD OFFICE, 51.1 n2 [ [ [
0113 105- 06845 LUWP| 50000. 00000 50000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0114 110-01001 LUWVP|  200000. 00000 200000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0115 201- 52370 LUWP| 70000. 00000 70000. 00| |
CLEARI NG RI GHT OF WAY | | |
0116 202-02241 427.100 m | 3. 00000 1281. 30| |
GUARDRAI L, REMOVE [ | [
0117 202-03000 LUWP| 8000. 00000 8000. 00| |
HOUSES AND BUI LDI NGS, REMOVE | [ [
0118 202- 03000 LUWP| 4000. 00000 4000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2 I I I
0119 202- 03000 LUWP| 6000. 00000 6000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 5 I I I
0120 202-51330 LUWVP|  300000. 00000 300000. 00| |
PRESENT STRUCTURE, REMOVE | | |
0121 202-60820 282.000 nR2 | 6. 75000 1903. 50| |
SURFACE M LLI NG, ASPHALT | [ |
0122 202- 74045 28. 000 EACH| 35. 00000 980. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0123 203- 02000 6095. 000 nB | 13. 00000 79235. 00| |
EXCAVATI ON, COVMON | | |
0124 203-02070 13526. 000 nB8 | 15. 50000 209653. 00| |
BORROW [ [ |
0125 203-94803 2314.300 nB8 | 15. 70000 36334. 51| |
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0126 205-02231 406.000 m | 35. 00000 14210. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK [ [ |
0127 205- 02234 9.000 EACH 90. 00000 810. 00| |
I I
I I

CULVERT PI PE PROTECTI ON |






| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 480 CONTRACT ID :
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

B -24579-A
GREENFI ELD DI STRI CT
11/15/00 COWVPLETI ON DATE

RQUTE :
COUNTI ES :

PROJECT( S)

SR 227
WAYNE

5189001

DATE : 06/07/00
PAGE : 480 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2  35-1385672 FORCE CONSTRUCTI ON

725,922. 15
749, 391. 63

100. 0000%
103. 2330%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 500 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 707, 420. 89 ROUTE : CR 840S
CALL ORDER . 500 CONTRACT ID : B -24704-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 9926016
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1057095 BLANKENBERGER BROTHERS $  631,503.42 100. 0000%
2 35-0974806 SOUTHVEST ENG NEERI NG $ 645, 157.00 102. 1620%
3 35-1878024 RAGLE, | NC. $  649,590.55 102. 8641%
4 35-1801998 QR INC $  669,321.71 105. 9886%
5 35-1616373 OXLEY, SAM & COVPANY $  688,145.90 108. 9694%
6  35-1009310 DEI G BROTHERS LUMBER & CONSTR $  748,929.89 118. 5947%
| (1) 35-1057095 | (2) 35-0974806 | (3) 35-1878024
| BLANKENBERGER BROTHERS | SOUTHVEST ENG NEERI NG | RAGLE, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 01925 10.000 MOS | 1250. 00000 12500. 00| 1250. 00000 12500. 00| 800. 00000 8000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 8800. 00000 8800. 00| 9000. 00000 9000. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  31500. 00000 31500. 00|  18000. 00000 18000. 00|  32500. 00000 32500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  14450. 00000 14450. 00|  12000. 00000 12000. 00| 9600. 00000 9600. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02286 1.000 EACH  16300. 00000 16300. 00| 3500. 00000 3500.00]  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 675.000 n8 | 7.50000 5062. 50| 11. 00000 7425. 00| 9. 50000 6412. 50
EXCAVATI ON,  COVMMON | | |
0007 203- 02070 4304.000 n8 | 10. 80000 46483. 20| 15. 00000 64560. 00| 9. 50000 40888. 00
BORROW | |
0008 203- 51223 298.000 n8 | 6. 25000 1862. 50| 10. 00000 2980. 00| 8. 00000 2384. 00
EXCAVATI ON, WATERVAY | |
0009 205- 02229 194.000 m | 12. 85000 2492. 90| 13. 50000 2619. 00| 7.00000 1358. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0010 206- 02762 2.000 EACH  24500. 00000 49000. 00| 6000. 00000 12000. 00| 9000. 00000 18000. 00
COFFERDAM | | |
0011 206-51220 374.500 n8 | 26. 00000 9737. 00| 100. 00000 37450. 00| 131. 00000 49059. 50
EXCAVATI ON, VET | |
0012 211- 02060 18.000 n8 | 27.00000 486. 00| 22. 00000 396. 00| 21. 00000 378. 00

B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 500 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 707, 420. 89 ROUTE : CR 840S
CALL ORDER . 500 CONTRACT ID : B -24704-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-0974806 | (3) 35-1878024
| BLANKENBERGER BROTHERS | SQUTHVEST ENG NEERI NG | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 211- 06467 53.000 n8 | 39. 00000 2067. 00| 35. 00000 1855. 00| 43. 00000 2279. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 303- 04095 78.000 My | 19. 00000 1482. 00| 19. 00000 1482. 00| 22. 00000 1716. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0015 303-52308 1031.000 My | 19. 00000 19589. 00| 19. 00000 19589. 00| 17. 00000 17527. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 401-04820 320.000 My | 52. 00000 16640. 00| 57. 00000 18240. 00| 52. 00000 16640. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402- 05477 145.000 My | 60. 00000 8700. 00| 65. 00000 9425. 00| 60. 00000 8700. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0018 404- 05510 216.000 n2 | 9. 00000 1944. 00| 10. 00000 2160. 00| 9. 00000 1944. 00
SEAL COAT, 1 | | [
0019 405-05518 1950.000 n2 | 1. 10000 2145. 00| 1. 20000 2340. 00| 1. 10000 2145. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05521 1935.000 n2 | 1. 00000 1935. 00| 1. 10000 2128. 50| 1. 00000 1935. 00
ASPHALT FOR TACK COAT | | [
0021 601-01522 4.000 EACH 1200. 00000 4800. 00| 1150. 00000 4600. 00| 1375. 00000 5500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01625 1.000 EACH| 1395. 00000 1395. 00| 1325. 00000 1325. 00| 2000. 00000 2000. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0023 601-01839 1.000 EACH 1795. 00000 1795. 00| 1650. 00000 1650. 00| 1850. 00000 1850. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ [ |
0024 601- 06037 3.000 EACH 600. 00000 1800. 00| 625. 00000 1875. 00| 675. 00000 2025. 00
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 90.000 m | 36. 03000 3242. 70| 43. 50000 3915. 00| 38. 00000 3420. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 602- 06729 8.000 EACH 10. 50000 84. 00| 7.00000 56. 00| 6. 00000 48. 00
BARRI ER DELI NEATOR | | |
0027 610- 05527 21.000 My | 64. 00000 1344. 00| 70. 00000 1470. 00| 64. 00000 1344. 00
HVA FOR APPROACHES | | |
0028 610- 06257 208.000 n2 | 57. 00000 11856. 00| 60. 00000 12480. 00| 55. 00000 11440. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0029 615- 06490 18. 000 EACH 90. 00000 1620. 00| 100. 00000 1800. 00| 90. 00000 1620. 00
R GHT OF WAY MARKER | | [
0030 615- 06527 1.000 EACH 300. 00000 300. 00| 500. 00000 500. 00| 350. 00000 350. 00
MONUMENT, SECTI ON CORNER | | |
0031 616- 02320 1848.000 n2 | 2. 20000 4065. 60| 4. 00000 7392. 00| 2. 00000 3696. 00

GEOTEXTI LES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 500 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 707, 420. 89 ROUTE : CR 840S
CALL ORDER . 500 CONTRACT ID : B -24704-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-0974806 | (3) 35-1878024
| BLANKENBERGER BROTHERS | SQUTHVEST ENG NEERI NG | RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 616- 06405 1337.000 My | 22. 00000 29414. 00| 23. 50000 31419. 50| 23. 00000 30751. 00
R PRAP, REVETNMENT | | |
0033 617-95589 17.000 m | 230. 00000 3910. 00| 390. 00000 6630. 00| 275. 00000 4675. 00
EXPANSI ON JO NT, SS, SEAL | | [
0034 621-01004 2.000 EACH 660. 00000 1320. 00| 700. 00000 1400. 00| 200. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621-01852 1901.000 n2 | 0. 80000 1520. 80| 1. 00000 1901. 00| 0. 70000 1330. 70
MULCHED SEEDI NG, GRASS, 2 | | |
0036 621-02468 80.000 kg | 11. 90000 952. 00| 13. 00000 1040. 00| 10. 00000 800. 00
SEED M XTURE, GRASS, 1 | | |
0037 621-06548 3.000 kg | 58. 00000 174. 00| 60. 00000 180. 00| 50. 00000 150. 00
SEED M XTURE, CV | | |
0038 621- 06559 3545.000 n2 | 0. 52000 1843. 40| 0. 60000 2127. 00| 0. 45000 1595. 25
MULCHED SEEDI NG R | | [
0039 621-06574 1003.000 n2 | 3. 75000 3761. 25| 4. 00000 4012. 00| 3. 00000 3009. 00
SODDI NG | | |
0040 622-52436 4.000 EACH 24. 00000 96. 00| 27.00000 108. 00| 20. 00000 80. 00
SI GN, DO NOT MOW OR SPRAY | | |
0041 622-91786 115. 000 EACH 12. 15000 1397. 25] 13. 00000 1495. 00| 6. 00000 690. 00
SEEDLI NG | | |
0042 701-51195 70.000 m | 123. 00000 8610. 00| 100. 00000 7000. 00| 140. 00000 9800. 00
PILE, STEEL H, HP 310 X 79 | | |
0043 701-91792 14. 000 EACH 90. 00000 1260. 00| 400. 00000 5600. 00| 100. 00000 1400. 00
PILE TIP, STEEL H | | |
0044 702-51005 165.100 nB | 465. 00000 76771. 50| 400. 00000 66040. 00| 500. 00000 82550. 00
CONCRETE, A, SUBSTRUCTURE | | [
0045 702-51015 97.200 n8 | 250. 00000 24300. 00| 350. 00000 34020. 00| 275. 00000 26730. 00
CONCRETE, B, FOOTI NGS | | |
0046 702-51110 292.000 kg | 6. 00000 1752. 00| 8. 00000 2336. 00| 7.00000 2044. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0047 703-03622 70.000 EACH 19. 00000 1330. 00| 22. 00000 1540. 00| 15. 00000 1050. 00
TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | | [
0048 703-51030 10016. 000 kg | 1. 15000 11518. 40| 1. 15000 11518. 40| 1. 20000 12019. 20
REI NFORCI NG STEEL | | |
0049 703-51032 25917.000 kg | 1. 30000 33692. 10| 1. 40000 36283. 80| 1. 40000 36283. 80
REI NFORCI NG STEEL, EPOXY CQATED | | |
0050 704-51002 127.400 nB | 500. 00000 63700. 00| 500. 00000 63700. 00| 600. 00000 76440. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0051 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

06/ 07/ 00

PAGE : 500 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 707, 420. 89 ROUTE : CR 840S
CALL CRDER : 500 CONTRACT 1D : B -24704-A COUNTIES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1057095 | (2) 35-0974806 | (3) 35-1878024
| BLANKENBERGER BROTHERS | SQOUTHWEST ENG NEERI NG | RAGLE, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0052 706-51020 23.000 n8 | 334. 00000 7682. 00| 465. 00000 10695. 00| 334. 00000 7682. 00
CONCRETE, C, RAILING | [ |
0053 707- 05983 183.000 m | 265. 00000 48495. 00| 300. 00000 54900. 00| 275. 00000 50325. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm | | |
0054 709-51821 LUWP| 4400. 00000 4400. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |
0055 715-05019 13.000 m | 150. 00000 1950. 00| 165. 00000 2145. 00| 135. 00000 1755. 00
PIPE, TYPE 1, C RCULAR 900 mm | | |
0056 715- 05169 34.000 m | 70. 00000 2380. 00| 70. 00000 2380. 00| 52. 00000 1768. 00
PI PE, TYPE 3, C RCULAR 375 mm | | |
0057 715-05407 53.000 m | 12. 00000 636. 00| 29. 00000 1537. 00| 7. 00000 371.00
Pl PE, END BENT DRAIN, 150 nm | [
0058 715- 46005 4.000 EACH 215. 00000 860. 00| 175. 00000 700. 00| 101. 00000 404. 00
Pl PE END SECTI ON, 375 nm | | |
0059 715- 46040 2.000 EACH 420. 00000 840. 00| 525. 00000 1050. 00| 418. 00000 836. 00
Pl PE END SECTI ON, 900 nm | | |
0060 801- 04308 5.000 EACH 300. 00000 1500. 00| 350. 00000 1750. 00| 300. 00000 1500. 00
ROAD CLOSURE S| GN ASSEMBLY | [ |
0061 801- 06605 6.000 EACH 200. 00000 1200. 00| 200. 00000 1200. 00| 90. 00000 540. 00
BARRI CADE, I11A [ | |
0062 801- 06606 4.000 EACH 200. 00000 800. 00| 200. 00000 800. 00| 100. 00000 400. 00
BARRI CADE, |11B | | |
0063 801- 06625 4.000 EACH 88. 00000 352. 00| 75. 00000 300. 00| 100. 00000 400. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 4.000 EACH 100. 00000 400. 00| 125. 00000 500. 00| 100. 00000 400. 00
CONSTRUCTI ON SI GN, A | | |
0065 801- 06775 LUMP| 1100. 00000 1100. 00| 2500. 00000 2500. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |
0066 808-06713 701.000 m | 0. 92000 644. 92| 0. 80000 560. 80| 0. 60000 420. 60
LINE, PAINT, SOLID, WH TE, 100 nm | |
0067 808-06714 720.000 m | 0. 92000 662. 40| 0. 80000 576. 00| 0. 60000 432.00
LINE, PAINT, SCLID, YELLON 100 nm | | |
SECTI ON TOTALS | $ 631, 503. 42| $ 645, 157. 00| 649, 590. 55
__________________________________________ g
CONTRACT TOTALS | $ 631, 503. 42| $ 645, 157. 00| 649, 590. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 500 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 707, 420. 89 ROUTE : CR 840S
CALL ORDER . 500 CONTRACT ID : B -24704-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-1616373 | (6) 35-1009310
| LR, I NC. | OXLEY, SAM & COVPANY | DEl G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-01925 10.000 MCS | 2000. 00000 20000. 00| 2440. 00000 24400. 00| 1595. 00000 15950. 00
FIELD OFFICE, 51.1 n2 [ | [
0002 105- 06845 LUWP| 13000. 00000 13000. 00| 16600. 00000 16600. 00| 18000. 00000 18000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 33500. 00000 33500. 00| 32800. 00000 32800. 00| 37000. 00000 37000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 10095. 00000 10095. 00| 18800. 00000 18800. 00| 10600. 00000 10600. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02286 1.000 EACH 8600. 00000 8600. 00| 10200. 00000 10200. 00| 12100. 00000 12100. 00
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 675.000 n8 | 8. 00000 5400. 00| 5. 00000 3375. 00| 10. 40000 7020. 00
EXCAVATI ON, COVVON | | [
0007 203-02070 4304.000 n8 | 8. 00000 34432. 00| 12. 00000 51648. 00| 9. 20000 39596. 80
BORROW | | |
0008 203-51223 298.000 n8 | 5. 50000 1639. 00| 11. 20000 3337. 60| 11. 70000 3486. 60
EXCAVATI ON, WATERWAY | | [
0009 205- 02229 194.000 m | 14. 00000 2716. 00| 13. 60000 2638. 40| 13. 65000 2648. 10
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0010 206- 02762 2.000 EACH 22000. 00000 44000. 00| 20600. 00000 41200. 00| 26400. 00000 52800. 00
COFFERDAM | | |
0011 206-51220 374.500 nB8 | 131. 00000 49059. 50| 19. 40000 7265. 30| 27. 30000 10223. 85
EXCAVATI ON, VET | | |
0012 211-02060 18.000 nB | 22. 00000 396. 00| 125. 00000 2250. 00| 41. 00000 738. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 211- 06467 53.000 nB8 | 43. 00000 2279. 00| 75. 00000 3975. 00| 32. 00000 1696. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 303- 04095 78.000 My | 17. 00000 1326. 00| 34. 50000 2691. 00| 22. 70000 1770. 60
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0015 303-52308 1031.000 My | 17. 00000 17527. 00| 17. 00000 17527. 00| 21. 40000 22063. 40
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 401-04820 320.000 M | 57. 00000 18240. 00| 56. 30000 18016. 00| 51. 90000 16608. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 145.000 My | 73. 00000 10585. 00| 72. 45000 10505. 25| 65. 10000 9439. 50
HVA SURFACE 9.5 nm MAI NLI NE | | [
0018 404- 05510 216.000 n2 | 9. 00000 1944. 00| 11. 70000 2527. 20| 9. 60000 2073. 60
SEAL COAT, 1 | | |
0019 405-05518 1950.000 n2 | 1. 70000 3315. 00| 1. 68000 3276. 00| 1. 00000 1950. 00

ASPHALT FOR PRI ME COAT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PACGE : 500 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 707, 420. 89 ROUTE : CR 840S
CALL ORDER . 500 CONTRACT ID : B -24704-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-1616373 | (6) 35-1009310
| LR, I NC. | OXLEY, SAM & COVPANY | DEl G BROTHERS LUMBER & CONST
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 406- 05521 1935.000 n2 | 0. 20000 387. 00| 0. 22000 425. 70| 0. 10000 193. 50
ASPHALT FOR TACK COAT | | [
0021 601-01522 4.000 EACH 1275. 00000 5100. 00| 1272. 00000 5088. 00| 1380. 00000 5520. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601-01625 1.000 EACH| 1500. 00000 1500. 00| 1480. 00000 1480. 00| 1695. 00000 1695. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0023 601-01839 1.000 EACH 1900. 00000 1900. 00| 1910. 00000 1910. 00| 1910. 00000 1910. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ [ |
0024 601- 06037 3.000 EACH 640. 00000 1920. 00| 660. 00000 1980. 00| 635. 00000 1905. 00
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 90.000 m | 38. 00000 3420. 00| 39. 63000 3566. 70| 53. 00000 4770. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 602-06729 8.000 EACH 10. 00000 80. 00| 10. 95000 87. 60| 13. 00000 104. 00
BARRI ER DELI NEATOR | | [
0027 610- 05527 21.000 My | 73. 00000 1533. 00| 72. 45000 1521. 45| 171. 00000 3591. 00
HVA FOR APPROACHES | [
0028 610- 06257 208.000 n2 | 75. 00000 15600. 00| 63. 55000 13218. 40| 54. 00000 11232.00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0029 615-06490 18. 000 EACH 97. 00000 1746. 00| 95. 40000 1717. 20| 132. 00000 2376. 00
R GHT OF WAY MARKER | | |
0030 615-06527 1.000 EACH 500. 00000 500. 00| 650. 00000 650. 00| 425. 00000 425. 00
MONUMENT, SECTI ON CORNER | | |
0031 616-02320 1848.000 n2 | 1. 30000 2402. 40| 1. 80000 3326. 40| 2. 40000 4435. 20
GEOTEXTI LES | | |
0032 616- 06405 1337.000 MWy | 20. 00000 26740. 00| 23. 65000 31620. 05| 25. 70000 34360. 90
Rl PRAP, REVETNMENT | | |
0033 617-95589 17.000 m | 400. 00000 6800. 00| 346. 00000 5882. 00| 236. 00000 4012. 00
EXPANSI ON JO NT, SS, SEAL | | [
0034 621-01004 2.000 EACH 525. 00000 1050. 00| 700. 00000 1400. 00| 690. 00000 1380. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621-01852 1901. 000 n2 | 0. 55000 1045. 55| 0. 88000 1672. 88| 0. 85000 1615. 85
MULCHED SEEDI NG GRASS, 2 | | [
0036 621-02468 80.000 kg | 9. 50000 760. 00| 12. 61000 1008. 80| 12. 60000 1008. 00
SEED M XTURE, GRASS, 1 | | |
0037 621-06548 3.000 kg | 50. 00000 150. 00| 63. 80000 191. 40| 62. 00000 186. 00
SEED M XTURE, CV | | |
0038 621- 06559 3545.000 n2 | 0. 40000 1418. 00| 0. 55000 1949. 75| 0. 55000 1949. 75

MULCHED SEEDI NG R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 500 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 707, 420. 89 ROUTE : CR 840S
CALL ORDER . 500 CONTRACT ID : B -24704-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-1616373 | (6) 35-1009310
| LR, I NC. | OXLEY, SAM & COVPANY | DEl G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0039 621-06574 1003.000 n2 | 3. 75000 3761. 25| 4. 00000 4012. 00| 3. 90000 3911.70
SODDI NG | | |
0040 622-52436 4.000 EACH 20. 00000 80. 00| 26. 40000 105. 60| 29. 00000 116. 00
SIGN, DO NOT MOW OR SPRAY | | [
0041 622-91786 115. 000 EACH| 9. 50000 1092. 50| 12. 88000 1481. 20| 13. 10000 1506. 50
SEEDLI NG | | |
0042 701-51195 70.000 m | 100. 00000 7000. 00| 120. 00000 8400. 00| 136. 00000 9520. 00
PILE, STEEL H, HP 310 X 79 | | [
0043 701-91792 14.000 EACH 225. 00000 3150. 00| 110. 00000 1540. 00| 127. 00000 1778. 00
PILE TIP, STEEL H | | [
0044 702-51005 165.100 n8 | 400. 00000 66040. 00| 479. 00000 79082. 90| 517. 00000 85356. 70
CONCRETE, A, SUBSTRUCTURE | | [
0045 702-51015 97.200 n8 | 240. 00000 23328. 00| 259. 50000 25223. 40| 643. 00000 62499. 60
CONCRETE, B, FOOTI NGS | | |
0046 702-51110 292.000 kg | 10. 00000 2920. 00| 4. 40000 1284. 80| 7.20000 2102. 40
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0047 703-03622 70. 000 EACH 20. 00000 1400. 00| 35. 36000 2475. 20| 22. 30000 1561. 00
TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | |
0048 703-51030 10016. 000 kg | 1. 42000 14222. 72| 1. 55000 15524. 80| 1. 48000 14823. 68
REI NFORCI NG STEEL | | |
0049 703-51032 25917.000 kg | 1. 52000 39393. 84| 1. 03000 26694. 51| 1. 78000 46132. 26
REI NFORCI NG STEEL, EPOXY COATED | | [
0050 704-51002 127.400 nB | 550. 00000 70070. 00| 540. 00000 68796. 00| 594. 00000 75675. 60
CONCRETE, C, SUPERSTRUCTURE | | |
0051 706-05732 4.000 EACH 1200. 00000 4800. 00| 3350. 00000 13400. 00| 1516. 00000 6064. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0052 706-51020 23.000 nm8 | 535. 00000 12305. 00| 520. 00000 11960. 00| 502. 00000 11546. 00
CONCRETE, C, RAILING | | |
0053 707-05983 183.000 m | 275. 00000 50325. 00| 258. 00000 47214. 00| 287. 00000 52521. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 nm X 305 nm [ | |
0054 709-51821 LUWP| 3400. 00000 3400. 00| 3350. 00000 3350. 00| 3240. 00000 3240. 00
SURFACE SEAL | | |
0055 715-05019 13.000 m | 170. 00000 2210. 00| 210. 00000 2730. 00| 152. 00000 1976. 00
PIPE, TYPE 1, O RCULAR 900 mm [ [ |
0056 715-05169 34.000 m | 50. 00000 1700. 00| 120. 00000 4080. 00| 65. 00000 2210. 00
PIPE, TYPE 3, O RCULAR 375 nm | | |
0057 715- 05407 53.000 m | 16. 00000 848. 00| 19. 00000 1007. 00| 10. 60000 561. 80
PI PE, END BENT DRAIN, 150 nm | | |
0058 715-46005 4.000 EACH 140. 00000 560. 00| 350. 00000 1400. 00| 345. 00000 1380. 00

PI PE END SECTI ON, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 500 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 707, 420. 89 ROUTE : CR 840S
CALL ORDER . 500 CONTRACT ID : B -24704-A COUNTI ES : G BSON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-1616373 | (6) 35-1009310
| LR, I NC. | OXLEY, SAM & COVPANY | DEl G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 715- 46040 2.000 EACH 750. 00000 1500. 00| 600. 00000 1200. 00| 805. 00000 1610. 00
PI PE END SECTION, 900 mm | | |
0060 801-04308 5.000 EACH 320. 00000 1600. 00| 318. 00000 1590. 00| 325. 00000 1625. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0061 801- 06605 6. 000 EACH 210. 00000 1260. 00| 212. 00000 1272. 00| 95. 00000 570. 00
BARRI CADE, |11A | | [
0062 801- 06606 4.000 EACH 210. 00000 840. 00| 212. 00000 848. 00| 106. 00000 424. 00
BARRI CADE, |11B | | [
0063 801- 06625 4.000 EACH 125. 00000 500. 00| 96. 80000 387. 20| 106. 00000 424. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0064 801- 06640 4.000 EACH 140. 00000 560. 00| 106. 00000 424. 00| 110. 00000 440. 00
CONSTRUCTI ON SI GN, A | | [
0065 801- 06775 LUWP| 1000. 00000 1000. 00| 9500. 00000 9500. 00| 9500. 00000 9500. 00
MAI NTAI NI NG TRAFFI C | | |
0066 808-06713 701.000 m | 0. 95000 665. 95| 1. 01000 708. 01| 1. 00000 701. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0067 808-06714 720.000 m | 0. 95000 684. 00| 1. 01000 727. 20| 1. 00000 720. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 669, 321. 71| $ 688, 145. 90| $ 748, 929. 89
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-
CONTRACT TOTALS | $ 669, 321. 71| $ 688, 145. 90| $ 748, 929. 89




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 339. 79 ROUTE : SR 9
CALL ORDER . 510 CONTRACT ID: B -24705-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 0996009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1057237 MOOOY, R L., INC $ 788, 912. 06 100. 0000%
2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 796, 766. 38 100. 9955%
| (1) 35-1057237 | (2) 35-1690004 [
| MCCOY, R L., INC | NORTHERN | NDI ANA CONSTRUCTI Q
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105-01925 10.000 MOS | 800. 00000 8000. 00| 1290. 00000 12900. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4000. 00000 4000.00]  16235. 00000 16235. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  39400. 00000 39400. 00]  44049. 00000 44049. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  21000. 00000 21000. 00| 8000. 00000 8000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 201- 90788 LUMP| 1000. 00000 1000. 00| 100. 00000 100. 00|
DEBRI S, REMOVE | | |
0006 202-51330 LUMP|  67500. 00000 67500. 00|  26265. 06000 26265. 06|
PRESENT STRUCTURE, REMOVE | | [
0007 202- 60820 432.000 n2 | 6. 00000 2592. 00| 6. 50000 2808. 00|
SURFACE M LLI NG ASPHALT | | |
0008 203- 02000 966.000 n8 | 20. 00000 19320. 00| 13. 50000 13041. 00|
EXCAVATI ON,  COMVON | | |
0009 203- 02070 1436.000 n8 | 20. 00000 28720. 00| 12. 00000 17232. 00|
BORROW | | |
0010 203-51223 62.000 n8 | 40. 00000 2480. 00| 8. 80000 545. 60|
EXCAVATI ON,  WATERWAY | | |
0011 205- 02224 89.000 m | 8. 80000 783. 20| 4. 40000 391. 60|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02231 36.000 m | 25. 00000 900. 00| 48. 48000 1745. 28|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0013 206-51230 105.000 nB | 280. 00000 29400. 00| 100. 00000 10500. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED [ | |
0014 211-06467 33.000 nB8 | 24.00000 792. 00| 90. 20000 2976. 60|

AGGREGATE FCR END BENT BACKFI LL [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 510 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 339. 79 ROUTE : SR 9
CALL ORDER . 510 CONTRACT ID: B -24705-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1690004 [
| MCCOY, R L., INC | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 303-52308 1635.000 My | 14. 00000 22890. 00| 11. 50000 18802. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 402- 05468 488.000 My | 40. 00000 19520. 00| 36. 00000 17568. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0017 402-05474 544.000 My | 48. 00000 26112. 00| 38. 00000 20672. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 318.000 My | 56. 00000 17808. 00| 40. 00000 12720. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 402- 05481 466.000 My | 45. 00000 20970. 00| 36. 00000 16776. 00
HVA BASE 25.0 nm SHOULDER | | [
0020 404- 05511 1726.000 n2 | 2. 70000 4660. 20| 1. 45000 2502. 70
SEAL COAT, 2 | | [
0021 405-05518 1726.000 n2 | 0. 10000 172. 60| 0. 50000 863. 00
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 4419.000 n2 | 0. 10000 441. 90| 0. 10000 441. 90
ASPHALT FOR TACK COAT | | [
0023 601- 01522 4.000 EACH 1225. 00000 4900. 00| 1225. 00000 4900. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601- 94689 4,000 EACH 3225. 00000 12900. 00| 3225. 00000 12900. 00
GUARDRAI L END TREATMENT, OS | | [
0025 601- 95203 4,000 EACH 800. 00000 3200. 00| 800. 00000 3200. 00
GUARDRAI L END TREATMENT, 1, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0026 601-97774 1.000 EACH 2125. 00000 2125. 00| 2125. 00000 2125. 00|

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | I

0027 601-99105 143.000 m | 33. 00000 4719. 00| 33. 00000 4719. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 601- 99365 61.000 m | 27. 00000 1647. 00| 27.00000 1647. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0029 602- 06729 14.000 EACH| 5. 50000 77. 00| 7.00000 98. 00|
BARRI ER DELI NEATOR | | |
0030 610- 05527 20.000 My | 70. 00000 1400. 00| 75. 00000 1500. 00|
HVA FOR APPROACHES | | |
0031 610- 06259 210.400 n2 | 65. 00000 13676. 00| 54. 70000 11508. 88|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 nm | | |
0032 615- 06500 2.000 EACH 500. 00000 1000. 00| 435. 00000 870. 00|
MONUMENT, A | | |
0033 616- 02320 786.000 n2 | 2. 50000 1965. 00| 3. 00000 2358. 00|

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PACGE : 510 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 339. 79 ROUTE : SR 9
CALL ORDER . 510 CONTRACT ID: B -24705-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1690004 [
| MCCOY, R L., INC | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 616- 06405 695.000 My | 22. 00000 15290. 00| 22. 45000 15602. 75
R PRAP, REVETNMENT | | |
0035 621-01004 2.000 EACH 975. 00000 1950. 00| 975. 00000 1950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01882 22.000 kg | 30. 00000 660. 00| 30. 00000 660. 00|
SEED M XTURE, T, CONVENTI ONAL M X | | |
0037 621- 06545 0.500 My | 953. 00000 476. 50| 953. 00000 476. 50|
FERTI LI ZER | | |
0038 621- 06548 5.000 kg | 52. 00000 260. 00| 52. 00000 260. 00|
SEED M XTURE, CV | | |
0039 621- 06553 83.000 kg | 11. 80000 979. 40| 11. 80000 979. 40|
SEED M XTURE, R | | |
0040 621- 06565 3.000 My | 763. 00000 2289. 00| 763. 00000 2289. 00|
MULCHI NG MATERI AL | | [
0041 621-06574 34.200 n2 | 62. 00000 2120. 40| 62. 00000 2120. 40|
SODDI NG | | |
0042 622-52436 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00|
SI GN, DO NOT MOW OR SPRAY |
0043 622-91786 200. 000 EACH 5. 75000 1150. 00| 5. 75000 1150. 00|
SEEDLI NG | | |
0044 701-51195 760.600 m | 82. 00000 62369. 20| 88. 55000 67351. 13|
PILE, STEEL H, HP 310 X 79 | | |
0045 702-51005 70.600 nB8 | 400. 00000 28240. 00| 465. 00000 32829. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 8.000 nB | 400. 00000 3200. 00| 700. 00000 5600. 00
CONCRETE, B, FOOTI NGS | | |
0047 702-51110 584.000 kg | 7.00000 4088. 00| 4. 30000 2511. 20|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0048 702- 61005 LUWP| 400. 00000 400. 00| 965. 00000 965. 00|
EXTENSI ON OF CAST | RON DRAI N | | [
0049 703-51030 6414.000 kg | 1. 10000 7055. 40| 1. 83000 11737. 62|
REI NFORCI NG STEEL | | |
0050 703-51032 29440.000 kg | 1. 20000 35328. 00| 1. 30000 38272. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0051 704-51002 179.900 nB | 400. 00000 71960. 00| 470. 00000 84553. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0053 706-51020 19.000 nB8 | 345. 00000 6555. 00| 650. 00000 12350. 00

CONCRETE, C, RAILING | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PACGE : 510 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 858, 339. 79 ROUTE : SR 9
CALL ORDER . 510 CONTRACT ID: B -24705-A COUNTI ES : LAGRANCGE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1690004 [
| MCCOY, R L., INC | NORTHERN | NDI ANA CONSTRUCTI O
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 707-05983 234.000 m | 200. 00000 46800. 00| 210. 00000 49140. 00|

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 nm | | |

0055 709-51821 LUMP| 3520. 00000 3520. 00| 3500. 00000 3500. 00|
SURFACE SEAL | | |
0056 713-51335 LUWP|  85000. 00000 85000. 00|  146064. 00000 146064. 00|
TEMPORARY BRI DGE AND APPROACHES | | |
0057 715- 05407 40.000 m | 30. 00000 1200. 00| 20. 50000 820. 00|
Pl PE, END BENT DRAIN, 150 mm | | |
0058 801- 04308 2.000 EACH 425. 00000 850. 00| 425. 00000 850. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801- 06203 1088.000 m | 0. 98000 1066. 24| 0. 98000 1066. 24|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | [
0060 801- 06207 1968.000 m | 3. 44000 6769. 92| 3. 44000 6769. 92|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | [ |
0061 801- 06605 8.000 EACH| 219. 00000 1752. 00| 219. 00000 1752. 00|
BARRI CADE, |11A | | [
0062 801- 06640 17.000 EACH 179. 00000 3043. 00| 179. 00000 3043. 00|
CONSTRUCTI ON SI GN, A | | [
0063 801- 06645 8.000 EACH| 50. 00000 400. 00| 50. 00000 400. 00|
CONSTRUCTI ON SI GN, B | | [
0064 801- 06649 37.000 EACH| 8. 00000 296. 00| 8. 00000 296. 00|
TEMPORARY RAI SED PAVEMENT MARKER 1 | | [
0065 804- 06770 2.000 EACH| 8. 00000 16. 00| 8. 00000 16. 00|
DELI NEATOR PCST | | I
0066 808- 06703 660.000 m | 1. 80000 1188. 00| 1. 80000 1188. 00|
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0067 808- 06716 188.000 m | 2. 95000 554. 60| 2. 95000 554. 60|
LI NE, REMOVE | | [
0068 808- 75240 82.500 m | 1. 80000 148. 50| 1. 80000 148. 50|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | [ |
0069 808- 75996 14.000 EACH| 20. 00000 280. 00| 11. 00000 154. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0070 808- 75998 14.000 EACH 49. 00000 686. 00| 49. 00000 686. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS | $ 788, 912. 06| $ 796, 766. 38|
------------------------------------------ T

CONTRACT TOTALS | $ 788, 912. 06| $ 796, 766. 38|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 520 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 312, 461. 66 ROUTE : SR 234
CALL ORDER . 520 CONTRACT ID : B -24913-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5430002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1954982 T C | NCORPORATED REJECTED $  279,864.00 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON AWARD $  286,224.21 102. 2726%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 294, 206.97 105. 1249%
4 35-1057871 SMOCK FANSLER CORPCRATI ON $  309,978.47 110. 7603%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $  335,116.07 119. 7424%
| (1) 35-1954982 | (2) 35-2064912 | (3) 35-1212938
| T C | NOORPORATED | B & P CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

0001 105- 06790 6.000 M5 | 1200. 00000 7200. 00| 1050. 00000 6300. 00| 750. 00000 4500. 00
FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2000. 00000 2000. 00| 4200. 00000 4200. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP| 4500. 00000 4500.00]  23594. 00000 23594.00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 52370 LUMP| 1091. 35000 1091. 35| 7084. 00000 7084. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02241 160.000 m | 15. 00000 2400. 00| 6. 00000 960. 00| 6. 50000 1040. 00
GUARDRAI L, REMOVE | |

0006 202-51330 LUMP|  13500. 00000 13500. 00|  15460. 00000 15460. 00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | |

0007 202- 60820 2992.000 n2 | 3. 00000 8976. 00| 2. 46000 7360. 32| 2.30000 6881. 60
SURFACE M LLING ASPHALT | | |

0008 203- 02000 1737.330 n8 | 11. 00000 19110. 63| 11. 19000 19440. 72 11. 50000 19979. 30
EXCAVATI ON,  COVMON | | |

0009 205- 02224 82.000 m | 11. 00000 902. 00| 10. 30000 844. 60| 12. 50000 1025. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 44.000 m | 17. 50000 770. 00| 16. 12000 709. 28| 12. 20000 536. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ | |
0011 205- 02231 12.000 m | 29. 50000 354. 00| 41. 00000 492. 00| 85. 00000 1020. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [ |
0012 211- 02060 737.330 n8 | 14. 00000 10322. 62| 21. 54000 15882. 09| 29. 00000 21382. 57
B BORROW FOR STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 520 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 312, 461. 66 ROUTE : SR 234
CALL ORDER . 520 CONTRACT ID : B -24913-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1954982 | (2) 35-2064912 | (3) 35-1212938
| T C | NCORPORATED | B & P CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 303-52308 275.210 My | 50. 00000 13760. 50| 27. 25000 7499. 47| 17. 00000 4678. 57
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05468 78.800 My | 70. 00000 5516. 00| 61. 20000 4822. 56| 62. 00000 4885. 60
HVA BASE 25.0 mm MAI NLI NE | | [
0015 402-05474 72.200 My | 70. 00000 5054. 00| 61. 20000 4418. 64| 62. 00000 4476. 40
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 236.600 My | 64. 00000 15142. 40| 56. 51000 13370. 27| 58. 00000 13722. 80
HVA SURFACE 9.5 nm MAI NLI NE | | [
0017 402-05481 258.500 My | 57. 00000 14734. 50| 49. 98000 12919. 83| 51. 00000 13183. 50
HVA BASE 25.0 nm SHOULDER | | |
0018 402- 05495 1042.000 My | 42. 00000 43764. 00| 37. 03000 38585. 26| 38. 00000 39596. 00
HVA WEDGE AND LEVEL | | [
0019 404-05514 957.200 n2 | 5. 00000 4786. 00| 4, 69000 4489. 27| 4. 80000 4594. 56
SEAL COAT, 5 | | |
0020 406- 05521 2992.000 n2 | 0. 15000 448. 80| 0. 16000 478. 72| 0. 20000 598. 40
ASPHALT FOR TACK COAT | | [
0021 601- 02636 15.240 m | 85. 00000 1295. 40| 57. 12000 870. 51| 47. 00000 716. 28
GUARDRAI L, W BEAM NESTED | | [
0022 601-99105 198.120 m | 38. 00000 7528. 56| 35. 70000 7072. 88| 33. 00000 6537. 96
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 611- 06497 1.000 EACH 210. 00000 210. 00| 100. 00000 100. 00| 115. 00000 115. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0024 615- 06490 8.000 EACH 222. 00000 1776. 00| 112. 20000 897. 60| 110. 00000 880. 00
R GHT OF WAY MARKER | | [
0025 615- 06505 2.000 EACH 640. 00000 1280. 00| 423. 30000 846. 60| 340. 00000 680. 00
MONUMENT, B | | |
0026 615-06530 1.000 EACH 770. 00000 770. 00| 443. 70000 443. 70| 530. 00000 530. 00
POST, BENCHVARK | | |
0027 616-02320 320.000 n2 | 1. 75000 560. 00| 1. 50000 480. 00| 5. 00000 1600. 00
GEOTEXTI LES | | |
0028 616- 06405 531.200 My | 24. 00000 12748. 80| 17. 54000 9317. 25| 20. 00000 10624. 00
Rl PRAP, REVETMENT | | [
0029 621-01004 1.000 EACH 225. 00000 225. 00| 500. 00000 500. 00| 215. 00000 215. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06553 3.000 kg | 110. 00000 330. 00| 98. 80000 296. 40| 100. 00000 300. 00
SEED M XTURE, R | | |
0031 621- 06567 200.000 kL | 0. 50000 100. 00| 0. 50000 100. 00| 0. 60000 120. 00
WATER | | |
0032 621-06574 1878.000 n2 | 4. 00000 7512. 00| 3. 87000 7267. 86| 3. 90000 7324. 20
I

SODDI NG | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 07/ 00
PAGE : 520 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 312, 461. 66 ROUTE : SR 234
CALL CRDER : 520 CONTRACT I D : B -24913-A COUNTI ES :  HANCOCK
LETTI NG DATE : 05/23/00 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1954982 | (2) 35-2064912 | (3) 35-1212938
| T C | NCORPORATED | B & P CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ 1
0033 621- 06575 196.109 n2 | 4. 00000 784. 44| 3. 87000 758. 94| 3. 90000 764. 83
SODDI NG, NURSERY [ [ |
0034 714- 26708 38.000 m | 1125. 00000 42750. 00| 1274. 90000 48446. 20| 1450. 00000 55100. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 mm | |
0035 715- 05048 2.000 m | 150. 00000 300. 00| 95. 63000 191. 26| 16. 70000 33.40
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0036 715- 05049 4.000 m | 75. 00000 300. 00| 55. 63000 222, 52| 17. 80000 71.20
Pl PE, TYPE 4, C RCULAR 200 mm | | |
0037 715-05051 16.000 m | 95. 00000 1520. 00| 20. 86000 333. 76| 21. 00000 336. 00
Pl PE, TYPE 4, C RCULAR 250 mm | | |
0038 715- 05052 8.000 m | 175. 00000 1400. 00| 75. 16000 601. 28| 26. 00000 208. 00
PI PE, TYPE 4, C RCULAR, 300 nm | | |
0039 715-05208 2.000 m | 175. 00000 350. 00| 120. 00000 240. 00| 41. 50000 83. 00
PIPE, TYPE 4, CIRCULAR 375 mm | | |
0040 715-05216 4.000 m | 300. 00000 1200. 00| 195. 00000 780. 00| 110. 00000 440. 00
PIPE, TYPE 4, ClRCULAR 900 mm | | |
0041 801- 06606 6.000 EACH 70. 00000 420. 00| 62. 40000 374. 40| 75. 00000 450. 00
BARRI CADE, |11B | | |
0042 801- 06625 13.000 EACH 105. 00000 1365. 00| 93. 60000 1216. 80| 110. 00000 1430. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0043 801- 06640 16.000 EACH 64. 00000 1024. 00| 57. 20000 915. 20| 75. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | |
0044 808-06713 880.000 m | 0. 50000 440. 00| 0. 58000 510. 40| 0. 60000 528. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0045 808- 75240 440.000 m | 1. 00000 440. 00| 1. 12000 492. 80| 1. 15000 506. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0046 808- 75996 37.000 EACH 7. 00000 259. 00| 7. 02000 259. 74| 15. 00000 555. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0047 808- 75998 37.000 EACH 39. 00000 1443. 00| 34. 84000 1289. 08| 34. 00000 1258. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0048 601- 94689 4,000 EACH 3800. 00000 15200. 00| 3672. 00000 14688. 00| 3200. 00000 12800. 00
GUARDRAI L END TREATMENT, CS | | |
SECTI ON TOTALS | $ 279, 864. 00| $ 286, 224. 21| $ 294, 206. 97
______________________________________________________________________ 1
CONTRACT TOTALS [ $ 279, 864. 00| $ 286, 224. 21| $ 294, 206. 97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 520 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 312, 461. 66 ROUTE : SR 234
CALL ORDER . 520 CONTRACT ID : B -24913-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1057871 | (5) 35-0918397

I
| SMOCK FANSLER CORPORATI ON | RI ETH RI LEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

I
1100. 00000 6600. 00| 1850. 00000 11100. 00|

I

0001 105- 06790 6.000 M |
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 3600. 00000 3600. 00| 3700. 00000 3700. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  16000. 00000 16000. 00|  16700. 00000 16700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5500. 00000 5500. 00| 8200. 00000 8200. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 160.000 m | 9. 50000 1520. 00| 11. 40000 1824. 00|
GUARDRAI L, REMOVE | | |
0006 202- 51330 LUMP|  18000. 00000 18000. 00|  13200. 00000 13200. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 2992.000 n2 | 3. 00000 8976. 00| 6. 00000 17952. 00|
SURFACE M LLING ASPHALT | | |
0008 203- 02000 1737.330 n8 | 21. 00000 36483. 93| 19. 00000 33009. 27|
EXCAVATI ON,  COMMON | | [
0009 205- 02224 82.000 m | 6. 00000 492. 00| 9. 90000 811. 80|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 44.000 m | 10. 00000 440. 00| 15. 50000 682. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205- 02231 12.000 m | 33. 00000 396. 00| 6. 00000 72. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0012 211-02060 737.330 nB8 | 31. 00000 22857. 23| 40. 00000 29493. 20|
B BORROW FOR STRUCTURE BACKFI LL [ | |
0013 303-52308 275.210 My | 28. 00000 7705. 88| 21. 00000 5779. 41|
COVPACTED AGGREGATE FCR BASE, 0, 53 [ | |
0014 402- 05468 78.800 My | 63. 00000 4964. 40| 61. 00000 4806. 80|
HVA BASE 25.0 nm NAI NLI NE | | [
0015 402-05474 72.200 My | 63. 00000 4548. 60| 53. 00000 3826. 60|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0016 402-05477 236.600 My | 59. 00000 13959. 40| 43. 50000 10292. 10|
HVA SURFACE 9.5 mm MNAI NLI NE | [ |
0017 402-05481 258.500 My | 52. 00000 13442. 00| 43. 50000 11244. 75|
HVA BASE 25.0 nmm SHOULDER [ | [
0018 402- 05495 1042.000 My | 38. 00000 39596. 00| 38. 50000 40117. 00|
I

HVA WEDGE AND LEVEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 520 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 312, 461. 66 ROUTE : SR 234
CALL ORDER . 520 CONTRACT ID : B -24913-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1057871 | (5) 35-0918397 [
| SMOCK FANSLER CORPORATI ON | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 404-05514 957.200 n2 | 5. 00000 4786. 00| 6. 80000 6508. 96
SEAL COAT, 5 | | |
0020 406- 05521 2992.000 n?2 | 0. 17000 508. 64| 0. 85000 2543. 20
ASPHALT FOR TACK COAT | | [
0021 601- 02636 15.240 m | 47. 25000 720. 09| 56. 00000 853. 44
GUARDRAI L, W BEAM NESTED | | [
0022 601-99105 198.120 m | 33. 00000 6537. 96| 35. 00000 6934. 20
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 611- 06497 1.000 EACH 120. 00000 120. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0024 615- 06490 8.000 EACH 103. 00000 824. 00| 110. 00000 880. 00
R GHT OF WAY MARKER | | [
0025 615- 06505 2.000 EACH 400. 00000 800. 00| 415. 00000 830. 00
MONUMENT, B | | |
0026 615- 06530 1.000 EACH 600. 00000 600. 00| 435. 00000 435. 00
POST, BENCHVARK | | [
0027 616- 02320 320.000 n2 | 3. 00000 960. 00| 4, 00000 1280. 00
GEOTEXTI LES | | [
0028 616- 06405 531.200 My | 22. 00000 11686. 40| 27. 00000 14342. 40
R PRAP, REVETMENT | | [
0029 621-01004 1.000 EACH 210. 00000 210. 00| 200. 00000 200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06553 3.000 kg | 100. 00000 300. 00| 95. 00000 285. 00|
SEED M XTURE, R | | |
0031 621- 06567 200.000 kL | 0. 75000 150. 00| 0. 50000 100. 00|
WATER | | |
0032 621- 06574 1878.000 n2 | 4. 00000 7512. 00| 3. 72000 6986. 16|
SODDI NG | | |
0033 621- 06575 196.109 n2 | 4. 00000 784. 44| 3. 72000 729. 53|
SODDI NG, NURSERY | | |
0034 714-26708 38.000 m | 1260. 00000 47880. 00| 1500. 00000 57000. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 2400 nm x 1200 nm | | |
0035 715-05048 2.000 m | 25. 00000 50. 00| 60. 00000 120. 00|
PIPE, TYPE 4, O RCULAR 150 mm | [ |
0036 715- 05049 4.000 m | 30. 00000 120. 00| 70. 00000 280. 00|
PIPE, TYPE 4, O RCULAR 200 nm | | |
0037 715-05051 16.000 m | 60. 00000 960. 00| 80. 00000 1280. 00|
PIPE, TYPE 4, O RCULAR 250 nm | | |
0038 715- 05052 8.000 m | 80. 00000 640. 00| 140. 00000 1120. 00|
PIPE, TYPE 4, O RCULAR 300 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 520 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 312, 461. 66 ROUTE : SR 234
CALL ORDER . 520 CONTRACT ID : B -24913-A COUNTI ES : HANCOCK
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1057871 | (5) 35-0918397 [
| SMOCK FANSLER CORPORATI ON | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 715-05208 2.000 m | 90. 00000 180. 00| 145. 00000 290. 00|
PIPE, TYPE 4, O RCULAR 375 nm | [ |
0040 715-05216 4.000 m | 180. 00000 720. 00| 260. 00000 1040. 00|
PIPE, TYPE 4, O RCULAR 900 nm [ [ [
0041 801- 06606 6.000 EACH 63. 00000 378. 00| 60. 00000 360. 00|
BARRI CADE, 111B | | [
0042 801- 06625 13.000 EACH 95. 00000 1235. 00| 90. 00000 1170. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0043 801- 06640 16. 000 EACH 59. 00000 944. 00| 55. 00000 880. 00|
CONSTRUCTI ON SI GN, A | | [
0044 808-06713 880.000 m | 0. 60000 528. 00| 0. 56000 492. 80|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0045 808- 75240 440.000 m | 1. 15000 506. 00| 1. 08000 475. 20|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0046 808- 75996 37.000 EACH 7. 25000 268. 25| 6. 75000 249. 75|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0047 808- 75998 37.000 EACH 35. 25000 1304. 25| 33. 50000 1239. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0048 601- 94689 4,000 EACH 3171. 00000 12684. 00| 3300. 00000 13200. 00|
GUARDRAI L END TREATMENT, OS | | [
SECTI ON TOTALS | $ 309, 978. 47| $ 335, 116. 07|
CONTRACT TOTALS | $ 309, 978. 47| $ 335, 116. 07|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 522 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 817, 108. 88 ROUTE : 61ST STREET
CALL ORDER . 522 CONTRACT ID : B -24914-B COUNTIES : VI QO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9984051
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1878024 RAGLE, I NC. $ 797, 216. 57 100. 0000%
2 35-1801998 CLR, INC. $ 811, 239. 27 101. 7589%
| (1) 35-1878024 | (2) 35-1801998 [
| RAGLE, | NC. | LR, I NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105-01925 12.000 MOS | 1000. 00000 12000. 00| 1450. 00000 17400. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  18000. 00000 18000. 00|  16000. 00000 16000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  39000. 00000 39000. 00]  40700. 00000 40700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  12000. 00000 12000. 00|  12210. 00000 12210. 00|
CLEARI NG R GHT OF WAY | | |
0005 202-51330 LUMP| 7000. 00000 7000. 00|  29300. 00000 29300. 00|
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 540.000 n8 | 10. 50000 5670. 00| 15. 50000 8370. 00|
EXCAVATI ON,  COMVON | | |
0007 203- 02070 14760.000 n8 | 11. 00000 162360. 00| 9. 25000 136530. 00|
BORROW | | |
0008 205- 02224 801.000 m | 5. 00000 4005. 00| 3.50000 2803. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02229 12.000 m | 12. 50000 150. 00| 80. 00000 960. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0010 205- 02234 1.000 EACH 90. 00000 90. 00| 150. 00000 150. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0011 206- 51225 159.000 1B | 25. 00000 3975. 00| 25. 00000 3975. 00|
EXCAVATI ON, DRY | | |
0012 206-51817 266.000 n2 | 225. 00000 59850. 00| 150. 00000 39900. 00|
SHEET PILING STEEL S=1, 624,000 m8/m | | |
0013 211- 02060 107.000 n8 | 30. 00000 3210. 00| 37. 00000 3959. 00|

B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/00
PAGE : 522 -2

ENG NEER S ESTI MATE: $ 817, 108. 88 ROUTE : 61ST STREET
CALL ORDER . 522 CONTRACT ID : B -24914-B COUNTIES : VI QO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1801998 [
| RAGLE, |NC. | LR, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211- 06467 16.000 n8 | 55. 00000 880. 00| 56. 00000 896. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0015 303- 04075 216.000 My | 15. 87000 3427. 92| 22.00000 4752. 00
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0016 303-52308 1469.000 My | 16. 86000 24767. 34| 19. 50000 28645. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402-05473 371.000 My | 44. 98000 16687. 58| 49. 75000 18457. 25
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0018 402-05477 167.000 My | 49. 64000 8289. 88| 54. 80000 9151. 60
HVA SURFACE 9.5 nm MAI NLI NE | | [
0019 402- 05481 77.000 My | 56. 62000 4359. 74| 62. 50000 4812.50
HVA BASE 25.0 nm SHOULDER | | [
0020 404-05511 429.000 n2 | 4. 13000 1771. 77| 4.13000 1771. 77|
SEAL COAT, 2 | | |
0021 405-05518 2765.000 n2 | 1. 00000 2765. 00| 1. 00000 2765. 00
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 2245. 000 | 0. 26000 583. 70| 0. 29000 651. 05
ASPHALT FOR TACK COAT | | [
0023 601- 01522 4.000 EACH 1110. 00000 4440. 00| 1225. 00000 4900. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601- 06037 4,000 EACH 595. 00000 2380. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 53.340 m | 45. 00000 2400. 30| 49. 00000 2613. 66
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 602- 06639 160.000 m | 90. 00000 14400. 00| 42. 00000 6720. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0027 602-06729 8.000 EACH 7.00000 56. 00| 7. 75000 62. 00|
BARRI ER DELI NEATOR | | [
0028 605- 06120 47.000 m | 65. 00000 3055. 00| 72. 00000 3384. 00|
CURB, CONCRETE | |
0029 605-94082 2.000 EACH 550. 00000 1100. 00| 635. 00000 1270. 00|
CURB TURNQUT, CONCRETE | | |
0030 610- 05527 101.000 My | 87. 15000 8802. 15| 96. 00000 9696. 00|
HVA FOR APPROACHES | | |
0031 610- 06257 99.000 n2 | 60. 00000 5940. 00| 105. 00000 10395. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0032 611- 06497 3.000 EACH 125. 00000 375. 00| 200. 00000 600. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0033 616- 02320 188.000 n2 | 2. 00000 376. 00| 7. 00000 1316. 00

GEOTEXTI LES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 522 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 817, 108. 88 ROUTE : 61ST STREET
CALL ORDER . 522 CONTRACT ID : B -24914-B COUNTIES : VI QO
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1801998 [
| RAGLE, |NC. | LR, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0034 616- 06405 79.000 My | 25. 00000 1975. 00| 38. 00000 3002. 00|
R PRAP, REVETNMENT | | |
0035 616-51367 296.000 n2 | 55. 00000 16280. 00| 75. 00000 22200. 00|
SLOPEWALL, CONCRETE, 100 mm | | [
0036 621-01004 2.000 EACH 900. 00000 1800. 00| 660. 00000 1320. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 06545 0.400 My | 607. 00000 242. 80| 770. 00000 308. 00|
FERTI LI ZER | | |
0038 621- 06548 5.100 kg | 48. 50000 247. 35| 53. 00000 270. 30|
SEED M XTURE, CV | | |
0039 621- 06553 86.000 kg | 8. 14000 700. 04| 10. 00000 860. 00|
SEED M XTURE, R | | |
0040 621- 06565 2.000 My | 467. 00000 934. 00| 465. 00000 930. 00|
MULCHI NG MATERI AL | | [
0041 621- 06567 23.200 kL | 0. 53000 12. 30| 0. 55000 12. 76|
WATER | | |
0042 621-06574 49.000 n2 | 4.10000 200. 90| 4. 35000 213. 15|
SODDI NG | | |
0043 621- 06575 1280.000 n2 | 4.10000 5248. 00| 4. 35000 5568. 00|
SODDI NG,  NURSERY | | |
0044 701-96089 392.000 m | 115. 00000 45080. 00| 83. 00000 32536. 00|
PILE, CONCRETE, STEEL SHELL ENCASED, | | [
6.35 nm 356 nm | [ [
0045 702-51005 69.800 nB8 | 700. 00000 48860. 00| 655. 00000 45719. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 31.600 nB | 400. 00000 12640. 00| 400. 00000 12640. 00|
CONCRETE, B, FOOTI NGS | | |
0047 702-51100 129. 000 kg | 7.00000 903. 00| 9. 25000 1193. 25]
DRAI N PI PE, CAST | RON, 150 nm | | |
0048 702-51110 438.000 kg | 7.00000 3066. 00| 5. 10000 2233. 80|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0049 703-51030 9872.000 kg | 1. 30000 12833. 60| 1. 64000 16190. 08|
REI NFORCI NG STEEL | | [
0050 703-51032 19546. 000 kg | 1. 50000 29319. 00| 1. 74000 34010. 04|
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0051 704-51002 122.200 n8 | 675. 00000 82485. 00| 710. 00000 86762. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1000. 00000 4000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0053 706-51020 22.400 n8 | 334. 00000 7481. 60| 525. 00000 11760. 00|

CONCRETE, C, RAILING



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/00
PACGE : 522 -4

ENG NEER S ESTI MATE: $ 817, 108. 88 ROUTE : 61ST STREET
CALL CRDER : 522 CONTRACT 1D : B -24914-B COUNTIES : VIGD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1878024 [ (2) 35-1801998 |
| RAGLE, | NC. | LR, I NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0054 707- 05983 183.600 m | 375. 00000 68850. 00| 300. 00000 55080. 00|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm | | |
0055 709-51821 LUWP| 3000. 00000 3000. 00| 3250. 00000 3250. 00|
SURFACE SEAL | | |
0056 715- 05169 12.000 m | 70. 00000 840. 00| 70. 00000 840. 00|
PI PE, TYPE 3, C RCULAR 375 mm | | |
0057 715- 05407 20.000 m | 40. 00000 800. 00| 23. 00000 460. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0058 715-46005 2.000 EACH 250. 00000 500. 00| 275. 00000 550. 00|
Pl PE END SECTION, 375 mm | | |
0059 801- 04308 6.000 EACH 440. 00000 2640. 00| 485. 00000 2910. 00|
ROAD CLOSURE S| GN ASSEMBLY | | [
0060 801- 06605 4.000 EACH 137. 00000 548. 00| 150. 00000 600. 00|
BARRI CADE, I11A | | |
0061 801- 06606 8.000 EACH 142. 00000 1136. 00| 155. 00000 1240. 00|
BARRI CADE, |11B | | |
0062 801- 06640 14.000 EACH 120. 00000 1680. 00| 130. 00000 1820. 00|
CONSTRUCTI ON SI GN, A | | |
0063 801- 06775 LUWP| 7000. 00000 7000. 00| 34000. 00000 34000. 00|
MAI NTAI NI NG TRAFFI C | [ |
0064 802- 76025 2.673 n2 | 200. 00000 534. 60| 220. 00000 588. 06|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0065 802- 76055 20.000 m | 19. 00000 380. 00| 21. 00000 420. 00|
SIGN PCST, A | | |
0066 804- 06725 2.000 EACH 16. 00000 32.00] 18. 00000 36. 00|
DELI NEATOR W TH POST, D1, 75 mm | | |
SECTI ON TOTALS | $ 797, 216. 57| $ 811, 239. 27|
------------------------------------------ E L N T e N N N N SSSSee.
CONTRACT TOTALS | $ 797, 216. 57| $ 811, 239. 27|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 526 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 325. 00 ROUTE : ROYAL STREET
CALL ORDER . 526 CONTRACT ID : B -24918-B COUNTI ES : BOONE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9906016
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $  506,232.82 100. 0000%
2 35-1381845 HARVEY, GEORGE R & SON, INC. $  516,508.78 102. 0298%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 566, 853.59 111. 9748%
| (1) 35-1817574 | (2) 35-1381845 | (3) 35-1212938
| YARDBERRY LANDSCAPE | HARVEY, GEORGE R & SON, | NC ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENMENT
I I I
0001 105- 06790 6.000 MOS | 1300. 00000 7800. 00| 1500. 00000 9000. 00| 750. 00000 4500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6800. 00000 6800. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  20000. 00000 20000. 00|  25000. 00000 25000. 00|  28500. 00000 28500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3000. 00000 3000. 00| 7000. 00000 7000.00]  10000. 00000 10000. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  86000. 00000 86000. 00|  40000. 00000 40000.00|  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 91385 3.000 EACH 500. 00000 1500. 00| 100. 00000 300. 00| 210. 00000 630. 00
I NLET, REMOVE | |
0007 203- 02000 141.000 n8 | 18. 00000 2538. 00| 30. 00000 4230. 00| 31. 00000 4371. 00
EXCAVATI ON,  COVMON | | |
0008 205- 02224 130.000 m | 7. 50000 975. 00| 8. 05000 1046. 50| 7. 50000 975. 00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ | |

0009 205-02236 1.000 EACH 250. 00000 250. 00| 60. 00000 60. 00| 200. 00000 200. 00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON [ | |

0010 205-02237 6. 000 EACH 75. 00000 450. 00| 60. 00000 360. 00| 85. 00000 510. 00
TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON [

0011 211-02060 878.000 nB | 24. 00000 21072. 00

I
I
| 22.00000 19316. 00| 26. 00000 22828. 00
B BORROW FOR STRUCTURE BACKFI LL [ | |
0012 303-52308 384.000 M | 21. 00000 8064. 00| 22. 00000 8448. 00| 20. 00000 7680. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 [ | |
0013 402- 05468 156.100 My | 45. 00000 7024. 50| 51. 90000 8101. 59| 54. 00000 8429. 40
I

HVA BASE 25.0 nmm MNAI NLI NE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 526 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 515, 325. 00 ROUTE : ROYAL STREET
CALL ORDER . 526 CONTRACT ID : B -24918-B COUNTI ES : BOONE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1381845 | (3) 35-1212938
| YARDBERRY LANDSCAPE | HARVEY, GEORCGE R & SON, | NC| ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0014 402-05473 107.400 My | 55. 00000 5907. 00| 51. 75000 5557. 95| 63. 00000 6766. 20
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0015 402- 05477 48.800 My | 58. 00000 2830. 40| 66. 20000 3230. 56| 85. 00000 4148. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0016 405-05518 651.000 n2 | 2. 00000 1302. 00| 2. 00000 1302. 00| 1. 15000 748. 65
ASPHALT FOR PRI ME COAT | | [
0017 406- 05521 1302.000 n2 | 0. 75000 976. 50| 0. 42000 546. 84| 0. 55000 716. 10
ASPHALT FOR TACK COAT | | [
0018 604- 06069 51.800 n2 | 45. 00000 2331. 00| 45. 00000 2331. 00| 33. 00000 1709. 40
CURB RAMP, CONCRETE | | [
0019 604-91531 220.000 n2 | 35. 00000 7700. 00| 24. 00000 5280. 00| 26. 00000 5720. 00
S| DEWALK, CONCRETE, 100 nm | | [
0020 605- 52807 140.500 m | 45. 00000 6322. 50| 56. 00000 7868. 00| 45. 00000 6322. 50
CURB AND GUTTER, COMBI NED | | [
0021 611- 05330 117.700 n2 | 40. 00000 4708. 00| 42. 00000 4943. 40| 48. 00000 5649. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0022 615-06515 1.000 EACH 425. 00000 425. 00| 200. 00000 200. 00| 425. 00000 425. 00
MONUMENT, D | | |
0023 616- 02320 446.000 n2 | 3. 50000 1561. 00| 3. 60000 1605. 60| 4. 80000 2140. 80
GEOTEXTI LES | | |
0024 616- 06405 515.000 My | 25. 00000 12875. 00| 24. 00000 12360. 00| 22. 00000 11330. 00
Rl PRAP, REVETNMENT | | |
0025 616- 06450 105.000 n2 | 59. 00000 6195. 00| 100. 00000 10500. 00| 45. 00000 4725. 00
Rl PRAP, PRECAST CONCRETE | | [
0026 621- 06567 6.400 kL | 1. 00000 6. 40| 0. 55000 3. 52| 0. 60000 3.84
VWATER | | |
0027 621-06575 354.000 n2 | 6. 00000 2124. 00| 10. 50000 3717. 00| 9. 50000 3363. 00
SODDI NG, NURSERY | | [
0028 706-91664 46.000 m | 350. 00000 16100. 00| 345. 00000 15870. 00| 350. 00000 16100. 00
PI PE RAI LI NG | [ |
0029 714-02544 4.000 EACH 11000. 00000 44000. 00| 10150. 00000 40600. 00| 8810. 00000 35240. 00
W NGWALL, PRECAST CONCRETE | | |
0030 714-04733 30.000 m | 6720. 00000 201600. 00| 8275. 00000 248250. 00| 11000. 00000 330000. 00
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, , 9754 mm X 3658 mm | | |
0031 715-04629 2.000 EACH 200. 00000 400. 00| 50. 00000 100. 00| 300. 00000 600. 00
Pl PE ANI MAL GUARDS | |
0032 715-05574 1.000 m | 110. 00000 110. 00| 200. 00000 200. 00| 390. 00000 390. 00
PI PE, 300 nm | | |
0033 715- 05575 60.600 m | 50. 00000 3030. 00| 80. 00000 4848. 00| 140. 00000 8484. 00
|

PI PE, 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 526 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 515, 325. 00 ROUTE : ROYAL STREET
CALL ORDER . 526 CONTRACT ID : B -24918-B COUNTI ES : BOONE
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-1381845 | (3) 35-1212938
| YARDBERRY LANDSCAPE | HARVEY, GEORCGE R & SON, | NC| ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 715- 46005 2.000 EACH 275. 00000 550. 00| 250. 00000 500. 00| 200. 00000 400. 00
PI PE END SECTION, 375 mm | | |
0035 720- 44000 1.000 EACH 1100. 00000 1100. 00| 200. 00000 200. 00| 300. 00000 300. 00
CASTI NG ADJUST TO GRADE | [
0036 720- 45030 1.000 EACH 1700. 00000 1700. 00| 1000. 00000 1000. 00| 900. 00000 900. 00
I NLET, E7 | |
0037 720- 45045 3.000 EACH 1700. 00000 5100. 00| 1250. 00000 3750. 00| 900. 00000 2700. 00
I NLET, J10 | |
0038 720- 45055 3.000 EACH 1850. 00000 5550. 00| 1450. 00000 4350. 00| 900. 00000 2700. 00
| NLET, MLO | |
0039 801-04308 6.000 EACH 320. 00000 1920. 00| 260. 00000 1560. 00| 250. 00000 1500. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0040 801- 06605 12.000 EACH 85. 00000 1020. 00| 90. 00000 1080. 00| 95. 00000 1140. 00
BARRI CADE, |11A | | |
0041 801- 06606 8.000 EACH 120. 00000 960. 00| 100. 00000 800. 00| 110. 00000 880. 00
BARRI CADE, 111B | | [
0042 801- 06625 8.000 EACH 83. 00000 664. 00| 103. 50000 828. 00| 100. 00000 800. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0043 801- 06640 10. 000 EACH 75. 00000 750. 00| 78. 00000 780. 00| 85. 00000 850. 00
CONSTRUCTI ON SI GN, A | | [
0044 802- 76025 1.716 n2 | 220. 00000 377. 52| 395. 00000 677. 82| 225. 00000 386. 10
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0045 802- 76055 24.000 m | 15. 00000 360. 00| 24. 00000 576. 00| 14. 00000 336. 00
SI GN POST, A | | |
0046 808-06726 6.000 m | 16. 00000 96. 00| 7. 70000 46. 20| 62. 00000 372.00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 mMm | | |
0047 808- 75100 24.000 m | 4. 50000 108. 00| 7. 70000 184. 80| 16. 00000 384. 00
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 150 nm | | |
SECTI ON TOTALS | $ 506, 232. 82| $ 516, 508. 78| $ 566, 853. 59
CONTRACT TOTALS | $ 506, 232. 82| $ 516, 508. 78| $ 566, 853. 59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 530 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : B336005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,873,881.54 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $ 1,918, 988. 14 102. 4071%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,041,791.93 108. 9605%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,047,873.47 109. 2851%
5  35-1447641 STRUCTURE CONTRACTORS $ 2,113,826.75 112. 8047%
6  35-1212938 ATLAS EXCAVATI NG | NC. $ 2,175, 757.29 116. 1096%
7 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2,219, 007. 70 118. 4177%
8  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 2,276,698, 12 121. 4963%
9  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 2,292, 624.19 122. 3462%
10 35- 1364963 ERBER & M LLI GAN CONSTR €O $ 2,566, 866.35 136. 9812%
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-1917625
| RETH RILEY CONSTRUCTION | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 8.000 MOS | 2600. 00000 20800. 00| 1400. 00000 11200. 00| 2000. 00000 16000. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUMP|  93600. 00000 93600.00]  95900. 00000 95900. 00] 100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUMP|  10000. 00000 10000. 00| 500. 00000 500.00]  20000. 00000 20000. 00
CLEARI NG RI GHT OF WAY | |
0004 202- 02240 189.400 n2 | 27. 00000 5113. 80| 20. 00000 3788. 00| 37. 00000 7007. 80
PAVEMENT, REMOVE | | |
0005 202- 02241 252.000 m | 9. 20000 2318. 40| 10. 70000 2696. 40 9. 60000 2419. 20
GUARDRAI L, REMOVE | |
0006 202- 51328 LUMP|  60000. 00000 60000.00]  85915. 00000 85915. 00  263000. 00000 263000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60822 284.000 n2 | 8. 00000 2272. 00| 2. 60000 738. 40| 7. 50000 2130. 00
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0008 202- 96479 32.000 EACH 18. 00000 576. 00| 1. 00000 32. 00| 20. 00000 640. 00
BOLT, REMOVE | | |
0009 203- 02070 450.000 n8 | 18. 00000 8100. 00| 20. 00000 9000. 00| 25. 00000 11250. 00
BORROW | |
0010 205- 02224 515.000 m | 5. 55000 2858. 25| 6. 45000 3321. 75 5. 80000 2987. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 530 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e meaaao
0011 206-51220 493.000 nB | 145. 00000 71485. 00| 137. 41000 67743. 13| 36. 00000 17748. 00
EXCAVATI ON, VET | | |
0012 206-51225 214.000 n8 | 82. 00000 17548. 00| 16. 00000 3424. 00| 31. 00000 6634. 00
EXCAVATI ON, DRY | | [
0013 211- 06467 90.000 nB8 | 36. 00000 3240. 00| 30. 00000 2700. 00| 80. 00000 7200. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 213-52830 4.000 nB | 114. 00000 456. 00| 150. 00000 600. 00| 227. 00000 908. 00
FLOMBLE MORTAR | | [
0015 303-52308 147.800 My | 25. 00000 3695. 00| 30. 00000 4434. 00| 37. 00000 5468. 60
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 406- 05521 3852.000 n2 | 0. 27000 1040. 04| 0. 06000 231. 12| 0. 06000 231.12
ASPHALT FOR TACK COAT | | [
0017 502- 06329 190.600 n2 | 65. 00000 12389. 00| 66. 00000 12579. 60| 75. 00000 14295. 00
PCCP, 300 nm | | |
0018 503- 03489 50. 000 EACH| 21. 00000 1050. 00| 8. 50000 425. 00| 10. 00000 500. 00
RETROFI TTED TI E BARS | | [
0019 503- 05310 31.200 m | 308. 00000 9609. 60| 328. 00000 10233. 60| 390. 00000 12168. 00
TERM NAL JOI NT | | [
0020 601-02205 4.000 EACH 500. 00000 2000. 00| 580. 00000 2320. 00| 526. 00000 2104. 00
TEMPORARY GUARD RAIL TRANSI TION, TGB | | |
0021 601- 02206 170.600 m | 8. 00000 1364. 80| 9. 28000 1583. 17| 8. 41000 1434. 75
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0022 601- 02634 4.000 EACH 475. 00000 1900. 00] 551. 00000 2204. 00| 500. 00000 2000. 00
TEMPORARY GUARDRAI L END TREATMENT, | | | |
0023 601-04746 2.000 EACH 10650. 00000 21300. 00| 12354. 00000 24708. 00| 11180. 00000 22360. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0024 602- 06639 603.560 m | 69. 50000 41947. 42| 86. 59000 52262. 26| 80. 00000 48284. 80
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0025 604- 06070 26.800 n2 | 34. 00000 911. 20| 38. 00000 1018. 40| 85. 00000 2278. 00
S| DEWALK, CONCRETE | | |
0026 605- 06100 26.800 m | 79. 00000 2117. 20| 30. 00000 804. 00| 70. 00000 1876. 00
CURB, | NTEGRAL, C, CONCRETE [ | |
0027 610- 05527 774.900 My | 58. 00000 44944, 20| 58. 70000 45486. 63| 58. 95000 45680. 36
HVA FOR APPROACHES | | [
0028 610- 06259 224.600 n2 | 80. 00000 17968. 00| 66. 00000 14823. 60| 80. 00000 17968. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0029 616-02320 336.000 n2 | 3. 75000 1260. 00| 2.00000 672. 00| 3. 00000 1008. 00
GEOTEXTI LES | | |
0030 616- 06405 116.600 My | 28. 60000 3334. 76| 30. 00000 3498. 00| 29. 00000 3381. 40

RI PRAP, REVETNMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 619-05926 LUWP| 700. 00000 700. 00| 11600. 00000 11600. 00| 10000. 00000 10000. 00
ENVI RONMENTAL CONTROL 1 | | |
0032 619-51859 LUWP| 44000. 00000 44000. 00| 34800. 00000 34800. 00| 40000. 00000 40000. 00
PAI NT STEEL BRI DGE | | [
0033 619- 61000 LUWP|  142000. 00000 142000. 00| 133980. 00000 133980. 00| 150000. 00000 150000. 00
CLEAN STEEL BRI DGE | | |
0034 621-01004 2.000 EACH 650. 00000 1300. 00| 750. 00000 1500. 00| 680. 00000 1360. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06560 2000. 000 n2 | 1. 10000 2200. 00| 1. 28000 2560. 00| 1. 15000 2300. 00
MULCHED SEEDI NG U | | |
0036 701-51190 354.400 m | 107. 00000 37920. 80| 92. 50000 32782. 00| 85. 00000 30124. 00
PILE, STEEL H, HP 250 X 62 | | |
0037 701-91792 46. 000 EACH 54. 00000 2484. 00| 82. 82000 3809. 72| 100. 00000 4600. 00
PILE TIP, STEEL H | | |
0038 702-51005 220.800 n8 | 468. 00000 103334. 40| 385. 18000 85047. 74| 450. 00000 99360. 00
CONCRETE, A, SUBSTRUCTURE | | |
0039 702-51015 39.400 nB | 300. 00000 11820. 00| 345. 00000 13593. 00| 230. 00000 9062. 00
CONCRETE, B, FOOTI NGS | | |
0040 702-51046 57.000 n8 | 171. 00000 9747. 00| 213. 82000 12187. 74| 200. 00000 11400. 00
CONCRETE, FOUNDATI ON SEAL | | [
0041 702-51110 1219. 400 kg | 5. 50000 6706. 70| 4. 44000 5414. 14| 5. 00000 6097. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0042 702-51863 1381. 000 EACH 18. 00000 24858. 00| 5. 00000 6905. 00| 6. 00000 8286. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0043 703-51030 14184. 000 kg | 1. 17000 16595. 28| 1. 09000 15460. 56| 1. 15000 16311. 60
REI NFORCI NG STEEL | | |
0044 703-51032 96901. 000 kg | 1. 19000 115312. 19| 1. 27000 123064. 27| 1. 25000 121126. 25
REI NFORCI NG STEEL, EPOXY CQATED | | |
0045 703-97936 408. 000 EACH 13. 00000 5304. 00| 10. 82000 4414. 56| 12. 00000 4896. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0046 704-51002 422.900 nB | 430. 00000 181847. 00| 362. 79000 153423. 89| 450. 00000 190305. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0047 706-51020 125.100 nB | 516. 00000 64551. 60| 1202. 00000 150370. 20| 950. 00000 118845. 00
CONCRETE, C, RAILING | | |
0048 709-51821 LUWP| 11665. 00000 11665. 00| 13282. 00000 13282. 00| 12000. 00000 12000. 00
SURFACE SEAL | | |
0049 711-51038 LUWP|  243850. 00000 243850. 00| 292000. 00000 292000. 00| 232500. 00000 232500. 00
STRUCTURAL STEEL | | [
0050 711-51864 248.000 EACH 12. 00000 2976. 00| 13. 92000 3452. 16| 13. 00000 3224. 00

DRI LLED HOLE | | |
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ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0051 715- 05407 52.800 m | 27. 00000 1425. 60| 20. 00000 1056. 00| 20. 00000 1056. 00
PI PE, END BENT DRAIN, 150 nm | | |
0052 715-91361 19.600 m | 120. 00000 2352. 00| 124. 64000 2442, 94| 375. 00000 7350. 00
PIPE, PVC, 150 nm | | [
0053 722-51401 20.000 n2 | 390. 00000 7800. 00| 161. 00000 3220. 00| 600. 00000 12000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0054 722-51842 3782.000 n2 | 40. 00000 151280. 00| 45, 87000 173480. 34| 41. 00000 155062. 00
BRI DGE DECK OVERLAY | | [
0055 722-51846 42.700 nB8 | 395. 00000 16866. 50| 395. 00000 16866. 50| 395. 00000 16866. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0056 722-51852 621.000 n2 | 146. 75000 91131. 75| 72. 31000 44904. 51| 57. 00000 35397. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 722-60824 3104.000 n2 | 7.00000 21728. 00| 4. 05000 12571. 20| 3. 75000 11640. 00
SURFACE M LLI NG | | [
0058 724-51925 36.700 m | 350. 00000 12845. 00| 328. 00000 12037. 60| 330. 00000 12111. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0059 801- 06207 5700.000 m | 3. 00000 17100. 00| 3. 48000 19836. 00| 3. 00000 17100. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0060 801- 06640 15.000 EACH 100. 00000 1500. 00| 116. 00000 1740. 00| 106. 00000 1590. 00
CONSTRUCTI ON SI GN, A | | |
0061 801- 06645 2.000 EACH 35. 00000 70. 00| 41. 00000 82. 00| 37. 00000 74. 00
CONSTRUCTI ON SIGN, B | | |
0062 801-06775 LUWP| 15000. 00000 15000. 00| 17086. 00000 17086. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0063 804- 06770 2.000 EACH 18. 00000 36. 00| 20. 00000 40. 00| 19. 00000 38.00
DELI NEATOR PCST | | |
0064 805-01842 2.000 EACH 871. 83000 1743. 66| 1011. 00000 2022. 00| 915. 00000 1830. 00
HANDHOLE, SI GNAL | | |
0065 805- 02662 2.000 EACH 273. 68000 547. 36| 320. 00000 640. 00| 290. 00000 580. 00
AERI AL DI SCONNECT | | |
0066 805- 03596 380.000 m | 10. 40000 3952. 00| 12. 00000 4560. 00| 11. 00000 4180. 00
S| GNAL | NTERCONNECT CABLE, 6¢, TW STED | | |
PAIR COPPER | | |
0067 805- 06592 623.000 m | 32. 51000 20253. 73| 37.71000 23493. 33| 34. 15000 21275. 45
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0068 808-06713 1026.000 m | 0. 25000 256. 50| 0. 29000 297. 54| 0. 25000 256. 50
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0069 808-06714 1026.000 m | 0. 25000 256. 50| 0. 29000 297. 54| 0. 25000 256. 50
LINE, PAINT, SOLID, YELLON 100 nm | | |
0070 808-06716 1730.000 m | 1. 31000 2266. 30| 1. 52000 2629. 60| 1. 37000 2370. 10

LI NE, REMOVE
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1609544 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 105-06845 LUWP| 11100. 00000 11100. 00| 15196. 00000 15196. 00| 10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | |
SECTI ON TOTALS | $ 1,873,881.54| $ 1,918,988. 14| $ 2,041,791.93
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,873,881. 54| $ 1,918, 988. 14| $ 2,041, 791.93
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1447641 | (6) 35-1212938
| GOHVANN ASPHALT & CONSTR., || STRUCTURE CONTRACTORS | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I

0001 105- 06790 8.000 NOS | 1400. 00000 11200. 00| 950. 00000 7600. 00| 750. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | |

0002 110- 01001 LUMP|  100000. 00000 100000. 00|  106000. 00000 106000. 00]  110000. 00000 110000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 201- 52370 LUMP| 4000. 00000 4000.00]  10000. 00000 10000. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF VAY | | |

0004 202- 02240 189.400 n2 | 30. 00000 5682. 00| 40. 00000 7576. 00| 22. 00000 4166. 80
PAVEMENT, REMOVE | | |

0005 202- 02241 252.000 m | 9. 20000 2318. 40| 9. 20000 2318. 40| 9. 50000 2394. 00
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  95000. 00000 95000. 00]  150000. 00000 150000. 00]  215000. 00000 215000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202- 60822 284.000 n2 | 4.00000 1136. 00| 5. 00000 1420. 00| 3. 10000 880. 40
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |

0008 202- 96479 32.000 EACH 26. 00000 832. 00| 20. 00000 640. 00| 11. 00000 352. 00
BOLT, REMOVE | | |

0009 203- 02070 450.000 n8 | 30. 00000 13500. 00| 28. 00000 12600. 00| 13. 50000 6075. 00
BORROW | |

0010 205- 02224 515.000 m | 5. 55000 2858. 25| 6. 00000 3090. 00| 6. 50000 3347.50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0011 206-51220 493.000 n8 | 70. 00000 34510. 00| 88. 00000 43384. 00| 120. 00000 59160. 00
EXCAVATI ON, VAET | |

0012 206- 51225 214.000 n8 | 30. 00000 6420. 00| 28. 00000 5992. 00| 35. 00000 7490. 00
EXCAVATI ON, DRY | |

0013 211- 06467 90.000 n8 | 40. 00000 3600. 00| 35. 00000 3150. 00| 51. 00000 4590. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0014 213-52830 4.000 n8 | 175. 00000 700. 00| 110. 00000 440. 00| 260. 00000 1040. 00
FLOMBLE MORTAR | |

0015 303- 52308 147.800 My | 30. 00000 4434 00| 25. 00000 3695. 00| 21. 00000 3103. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0016 406- 05521 3852.000 n2 | 0. 06000 231. 12 0. 05000 192. 60| 0. 10000 385. 20
ASPHALT FOR TACK COAT | | |

0017 502- 06329 190.600 n2 | 65. 00000 12389. 00| 60. 00000 11436. 00| 58. 00000 11054. 80
PCCP, 300 mm | | |

0018 503- 03489 50.000 EACH 20. 00000 1000. 00| 25. 00000 1250. 00| 25. 00000 1250. 00
RETROFI TTED Tl E BARS | |

0019 503- 05310 31.200 m | 550. 00000 17160. 00| 300. 00000 9360. 00| 310. 00000 9672. 00

TERM NAL JO NT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 530 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER : 530 CONTRACT 1D : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-1447641 | (6) 35-1212938
| GOHVANN ASPHALT & CONSTR., || STRUCTURE CONTRACTCRS | ATLAS EXCAVATI NG | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0020 601- 02205 4.000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00| 530. 00000 2120. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0021 601- 02206 170.600 m | 8. 00000 1364. 80| 8. 00000 1364. 80| 8. 50000 1450. 10
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0022 601-02634 4.000 EACH 475. 00000 1900. 00| 475. 00000 1900. 00| 500. 00000 2000. 00
TEMPORARY GUARDRAI L END TREATMENT, | | | [
0023 601- 04746 2.000 EACH 10650. 00000 21300. 00| 11000. 00000 22000. 00| 11200. 00000 22400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0024 602- 06639 603.560 m | 70. 00000 42249. 20| 50. 00000 30178. 00| 96. 00000 57941. 76
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0025 604- 06070 26.800 R | 45. 00000 1206. 00| 80. 00000 2144. 00| 75. 00000 2010. 00
S| DEWALK, CONCRETE | |
0026 605- 06100 26.800 m | 50. 00000 1340. 00| 60. 00000 1608. 00| 42.00000 1125. 60
CURB, | NTEGRAL, C, CONCRETE | |
0027 610- 05527 774.900 My | 67. 00000 51918. 30| 45. 00000 34870. 50| 55. 00000 42619. 50
HVA FOR APPROACHES | | |
0028 610- 06259 224.600 n2 | 80. 00000 17968. 00| 65. 00000 14599. 00| 56. 00000 12577. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | |
0029 616- 02320 336.000 n2 | 3. 00000 1008. 00| 3. 00000 1008. 00| 5. 60000 1881. 60
GEOTEXTI LES | | |
0030 616- 06405 116.600 My | 30. 00000 3498. 00| 30. 00000 3498. 00| 23. 00000 2681. 80
Rl PRAP, REVETMENT | | |
0031 619- 05926 LUMP|  10000. 00000 10000. 00| 3100. 00000 3100. 00| 11000. 00000 11000. 00
ENVI RONVENTAL CONTROL 1 | | |
0032 619-51859 LUMP|  30000. 00000 30000. 00| 12000. 00000 12000. 00|  42500. 00000 42500. 00
PAI NT STEEL BRI DGE | |
0033 619- 61000 LUMP|  115000. 00000 115000. 00| 170000. 00000 170000. 00|  130000. 00000 130000. 00
CLEAN STEEL BRI DGE | |
0034 621-01004 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 675. 00000 1350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06560 2000.000 n2 | 1. 10000 2200. 00| 1. 50000 3000. 00| 1. 20000 2400. 00
MULCHED SEEDI NG, U | |
0036 701-51190 354.400 m | 130. 00000 46072. 00| 105. 00000 37212. 00| 135. 00000 47844. 00
PILE, STEEL H, HP 250 X 62 | | |
0037 701-91792 46.000 EACH 130. 00000 5980. 00| 40. 00000 1840. 00| 110. 00000 5060. 00
PILE TIP, STEEL H | | |
0038 702- 51005 220.800 n8 | 650. 00000 143520. 00| 450. 00000 99360. 00| 435. 00000 96048. 00

CONCRETE, A, SUBSTRUCTURE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PACGE : 530 -8
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1447641 | (6) 35-1212938
| GOHVANN ASPHALT & CONSTR., || STRUCTURE CONTRACTORS | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 702-51015 39.400 nB8 | 1000. 00000 39400. 00| 400. 00000 15760. 00| 400. 00000 15760. 00
CONCRETE, B, FOOTI NGS | | |
0040 702-51046 57.000 n8 | 250. 00000 14250. 00| 300. 00000 17100. 00| 280. 00000 15960. 00
CONCRETE, FOUNDATI ON SEAL | | [
0041 702-51110 1219.400 kg | 7. 00000 8535. 80| 8. 00000 9755. 20| 3. 70000 4511. 78
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0042 702-51863 1381. 000 EACH| 12. 00000 16572. 00| 12. 00000 16572. 00| 8. 30000 11462. 30
FI ELD DRI LLED HOLE | N CONCRETE | | |
0043 703-51030 14184.000 kg | 1. 25000 17730. 00| 1. 50000 21276. 00| 1. 20000 17020. 80
REI NFORCI NG STEEL | | [
0044 703-51032 96901. 000 kg | 1. 35000 130816. 35| 1. 75000 169576. 75| 1. 35000 130816. 35
REI NFORCI NG STEEL, EPOXY CQATED | | |
0045 703-97936 408. 000 EACH| 15. 00000 6120. 00| 12. 00000 4896. 00| 15. 00000 6120. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0046 704-51002 422.900 n8 | 475. 00000 200877. 50| 450. 00000 190305. 00| 385. 00000 162816. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0047 706-51020 125.100 nB8 | 500. 00000 62550. 00| 750. 00000 93825. 00| 950. 00000 118845. 00
CONCRETE, C, RAILING | [
0048 709-51821 LUVP| 15000. 00000 15000. 00| 14000. 00000 14000. 00| 14500. 00000 14500. 00
SURFACE SEAL | [
0049 711-51038 LUWP|  285000. 00000 285000. 00| 330000. 00000 330000. 00| 345000. 00000 345000. 00
STRUCTURAL STEEL | | [
0050 711-51864 248.000 EACH 30. 00000 7440. 00| 15. 00000 3720. 00| 15. 00000 3720. 00
DRI LLED HOLE | | [
0051 715- 05407 52.800 m | 18. 00000 950. 40| 15. 00000 792. 00| 28. 00000 1478. 40
Pl PE, END BENT DRAIN, 150 nm | | |
0052 715-91361 19.600 m | 45. 00000 882. 00| 200. 00000 3920. 00| 185. 00000 3626. 00
PIPE, PVC, 150 nm | | |
0053 722-51401 20.000 n2 | 325. 00000 6500. 00| 216. 00000 4320. 00| 300. 00000 6000. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0054 722-51842 3782.000 nR2 | 65. 00000 245830. 00| 50. 00000 189100. 00| 46. 00000 173972. 00
BRI DGE DECK OVERLAY | | |
0055 722-51846 42.700 nB | 395. 00000 16866. 50| 395. 00000 16866. 50| 395. 00000 16866. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0056 722-51852 621.000 n2 | 80. 00000 49680. 00| 70. 00000 43470. 00| 110. 00000 68310. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 722-60824 3104.000 n2 | 2. 25000 6984. 00| 5. 00000 15520. 00| 3. 10000 9622. 40
SURFACE M LLI NG | | |
0058 724-51925 36.700 m | 380. 00000 13946. 00| 400. 00000 14680. 00| 265. 00000 9725. 50
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0059 801- 06207 5700.000 m | 2. 75000 15675. 00| 3. 00000 17100. 00| 2.90000 16530. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 530 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1447641 | (6) 35-1212938
| GOHVANN ASPHALT & CONSTR., || STRUCTURE CONTRACTORS | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0060 801- 06640 15.000 EACH 150. 00000 2250. 00| 100. 00000 1500. 00| 145. 00000 2175. 00
CONSTRUCTI ON SI GN, A | | |
0061 801-06645 2.000 EACH 50. 00000 100. 00| 35. 00000 70. 00| 47. 00000 94. 00
CONSTRUCTI ON SI G\, B | | [
0062 801-06775 LUWP| 30000. 00000 30000. 00| 45000. 00000 45000. 00| 40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | [
0063 804- 06770 2.000 EACH 18. 00000 36. 00| 25. 00000 50. 00| 19. 00000 38. 00
DELI NEATOR PCST | | [
0064 805-01842 2.000 EACH 875. 00000 1750. 00| 650. 00000 1300. 00| 915. 00000 1830. 00
HANDHOLE, SI GNAL | | [
0065 805- 02662 2.000 EACH 275. 00000 550. 00| 320. 00000 640. 00| 285. 00000 570. 00
AERI AL DI SCONNECT | | [
0066 805- 03596 380.000 m | 10. 40000 3952. 00| 4, 10000 1558. 00| 11. 00000 4180. 00
S| GNAL | NTERCONNECT CABLE, 6¢, TW STED | | |
PAI R COPPER | | |
0067 805- 06592 623.000 m | 32. 55000 20278. 65| 40. 00000 24920. 00| 34. 00000 21182. 00
CONDUI T, STEEL, GALVANI ZED, 50nmm | | [
0068 808-06713 1026.000 m | 0. 60000 615. 60| 0. 25000 256. 50| 0. 65000 666. 90
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0069 808-06714 1026.000 m | 0. 60000 615. 60| 0. 25000 256. 50| 0. 65000 666. 90
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0070 808-06716 1730.000 m | 2. 50000 4325. 00| 1. 50000 2595. 00| 2. 15000 3719. 50
LI NE, REMOVE | | |
0071 105- 06845 LUMP| 5000. 00000 5000. 00| 20000. 00000 20000. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENG NEERI NG | | |
SECTI ON TOTALS | $ 2,047,873. 47| $ 2,113, 826. 75| $ 2,175,757.29
__________________________________________ .
CONTRACT TOTALS | $ 2,047,873.47| $ 2,113, 826. 75| $ 2,175,757.29
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1618530 | (9) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 8.000 MXS | 1500. 00000 12000. 00| 1500. 00000 12000. 00| 1244, 49120 9955. 93
FI ELD OFFI CE, 27.9 n2 | |
0002 110-01001 LUWP|  110000. 00000 110000. 00| 113000. 00000 113000. 00| 114689. 33000 114689. 33
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 201-52370 LUMP| 22000. 00000 22000. 00| 21000. 00000 21000. 00| 3473. 00000 3473. 00
CLEARI NG RI GHT OF WAY | | |
0004 202-02240 189.400 n2 | 46. 00000 8712. 40| 30. 00000 5682. 00| 19. 17080 3630. 95
PAVEMENT, REMOVE | | [
0005 202- 02241 252.000 m | 10. 00000 2520. 00| 10. 00000 2520. 00| 12. 47440 3143.55
GUARDRAI L, REMOVE |
0006 202-51328 LUWP|  219385. 00000 219385. 00| 185000. 00000 185000. 00| 157344. 72000 157344.72
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60822 284.000 n2 | 4. 25000 1207. 00| 3. 50000 994. 00| 5. 43170 1542. 60
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0008 202-96479 32.000 EACH 20. 00000 640. 00| 19. 00000 608. 00| 12. 50040 400. 01
BOLT, REMOVE | |
0009 203-02070 450.000 nB | 20. 00000 9000. 00| 10. 00000 4500. 00| 13. 45280 6053. 76
BORROW | |
0010 205- 02224 515.000 m | 5. 60000 2884. 00| 6. 00000 3090. 00| 5. 81000 2992. 15
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [ [
0011 206-51220 493.000 n8 | 26. 00000 12818. 00| 60. 00000 29580. 00| 35. 28940 17397. 67
EXCAVATI ON, WET | | |
0012 206-51225 214.000 n8 | 26. 00000 5564. 00| 45. 00000 9630. 00| 22. 84360 4888. 53
EXCAVATI ON, DRY | | [
0013 211- 06467 90.000 nB | 48. 00000 4320. 00| 75. 00000 6750. 00| 86. 21310 7759. 18
AGGREGATE FOR END BENT BACKFI LL | | |
0014 213-52830 4.000 nB | 195. 00000 780. 00| 240. 00000 960. 00| 298. 02950 1192. 12
FLOMBLE MORTAR | | |
0015 303-52308 147.800 My | 30. 00000 4434. 00| 45. 00000 6651. 00| 25. 64460 3790. 27
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 406- 05521 3852.000 n2 | 0. 05000 192. 60| 0. 06000 231. 12| 0. 52320 2015. 37
ASPHALT FOR TACK COAT | | |
0017 502-06329 190.600 n2 | 88. 50000 16868. 10| 90. 00000 17154. 00| 69. 84800 13313. 03
PCCP, 300 mm | | |
0018 503-03489 50. 000 EACH 26. 00000 1300. 00] 20. 00000 1000. 00| 15. 95130 797.57
RETROFI TTED TI E BARS | | |
0019 503-05310 31.200 m | 500. 00000 15600. 00| 350. 00000 10920. 00| 366. 50060 11434. 82

TERM NAL JO NT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER : 530 CONTRACT 1D : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1128289 | (8) 35-1618530 | (9) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN OONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0020 601- 02205 4.000 EACH 500. 00000 2000. 00| 525. 00000 2100. 00| 1145. 87000 4583. 48
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0021 601- 02206 170.600 m | 8. 00000 1364. 80| 8. 25000 1407. 45| 41.01180 6996. 61
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0022 601-02634 4.000 EACH 475. 00000 1900. 00| 500. 00000 2000. 00| 625. 02000 2500. 08
TEMPORARY GUARDRAI L END TREATMENT, | | | [
0023 601- 04746 2.000 EACH 15000. 00000 30000. 00| 7500. 00000 15000. 00| 7656. 49500 15312. 99
ENERGY ABSORBI NG TERM NAL, CZ | | |
0024 602- 06639 603.560 m | 90. 00000 54320. 40| 80. 00000 48284. 80| 46. 32610 27960. 58
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0025 604- 06070 26.800 R | 86. 00000 2304. 80| 60. 00000 1608. 00| 56. 86210 1523. 90
S| DEWALK, CONCRETE | |
0026 605- 06100 26.800 m | 72. 00000 1929. 60| 60. 00000 1608. 00| 64. 57650 1730. 65
CURB, | NTEGRAL, C, CONCRETE | |
0027 610- 05527 774.900 My | 45. 00000 34870. 50| 63. 00000 48818. 70| 72. 34080 56056. 89
HVA FOR APPROACHES | | |
0028 610- 06259 224.600 n2 | 96. 00000 21561. 60| 90. 00000 20214. 00| 70. 71150 15881. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | |
0029 616- 02320 336.000 n2 | 2. 75000 924. 00| 8. 50000 2856. 00| 3.34160 1122. 78
GEOTEXTI LES | | |
0030 616- 06405 116.600 My | 30. 00000 3498. 00| 35. 00000 4081. 00| 33. 82880 3944. 44
Rl PRAP, REVETMENT | | |
0031 619- 05926 LUWP| 15500. 00000 15500. 00| 10500. 00000 10500. 00| 3125. 10000 3125. 10
ENVI RONVENTAL CONTROL 1 | | |
0032 619- 51859 LUMP|  36000. 00000 36000. 00|  41000. 00000 41000. 00| 6250. 20000 6250. 20
PAI NT STEEL BRI DGE | |
0033 619- 61000 LUMP|  150000. 00000 150000. 00|  135000. 00000 135000. 00| 172922. 20000 172922. 20
CLEAN STEEL BRI DGE | |
0034 621-01004 2.000 EACH 655. 00000 1310. 00| 675. 00000 1350. 00| 677. 10500 1354. 21
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06560 2000.000 n2 | 1. 15000 2300. 00| 1. 15000 2300. 00| 1.15870 2317. 40
MULCHED SEEDI NG, U | |
0036 701-51190 354.400 m | 110. 00000 38984. 00| 160. 00000 56704. 00| 122. 74210 43499. 80
PILE, STEEL H, HP 250 X 62 | | |
0037 701-91792 46.000 EACH 110. 00000 5060. 00| 80. 00000 3680. 00| 89. 05120 4096. 36
PILE TIP, STEEL H | | |
0038 702- 51005 220.800 nB8 | 800. 00000 176640. 00| 500. 00000 110400. 00| 591. 54680 130613. 53

CONCRETE, A, SUBSTRUCTURE | [ |
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TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1618530 | (9) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0039 702-51015 39.400 n8 | 600. 00000 23640. 00| 335. 00000 13199. 00| 2788. 06940 109849. 93
CONCRETE, B, FOOTI NGS | | |
0040 702-51046 57.000 n8 | 230. 00000 13110. 00| 275. 00000 15675. 00| 1607. 05090 91601. 90
CONCRETE, FOUNDATI ON SEAL | | [
0041 702-51110 1219.400 kg | 5. 00000 6097. 00| 9. 00000 10974. 60| 5. 54620 6763. 04
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0042 702-51863 1381. 000 EACH| 12. 00000 16572. 00| 14. 00000 19334. 00| 9. 67880 13366. 42
FI ELD DRI LLED HOLE | N CONCRETE | | |
0043 703-51030 14184.000 kg | 1. 10000 15602. 40| 1. 20000 17020. 80| 1. 25790 17842. 05
REI NFORCI NG STEEL | | [
0044 703-51032 96901. 000 kg | 1. 20000 116281. 20| 1. 35000 130816. 35| 1. 32740 128626. 39
REI NFORCI NG STEEL, EPOXY CQATED | | |
0045 703-97936 408. 000 EACH| 12. 00000 4896. 00| 20. 00000 8160. 00| 10. 04050 4096. 52
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0046 704-51002 422.900 n8 | 485. 00000 205106. 50| 500. 00000 211450. 00| 634. 55930 268355. 13
CONCRETE, C, SUPERSTRUCTURE | | [
0047 706-51020 125.100 nB8 | 1005. 00000 125725. 50| 1100. 00000 137610. 00| 940. 11970 117608. 97
CONCRETE, C, RAILING | | [
0048 709-51821 LUVP| 11800. 00000 11800. 00| 12500. 00000 12500. 00| 12500. 40000 12500. 40
SURFACE SEAL | | [
0049 711-51038 LUWP|  275727. 00000 275727.00] 387000. 00000 387000. 00| 278741. 54000 278741. 54
STRUCTURAL STEEL | | [
0050 711-51864 248.000 EACH 13. 00000 3224. 00| 23. 00000 5704. 00| 12. 50040 3100. 10
DRI LLED HOLE | | [
0051 715- 05407 52.800 m | 25. 00000 1320. 00| 65. 00000 3432. 00| 44, 77400 2364. 07
Pl PE, END BENT DRAIN, 150 nm | | |
0052 715-91361 19.600 m | 238. 00000 4664. 80| 40. 00000 784. 00| 20. 14100 394. 76
PIPE, PVC, 150 nm | | |
0053 722-51401 20.000 n2 | 475. 00000 9500. 00| 200. 00000 4000. 00| 264. 19130 5283. 83
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0054 722-51842 3782.000 nR2 | 40. 00000 151280. 00| 40. 00000 151280. 00| 49. 87290 188619. 31
BRI DGE DECK OVERLAY | | |
0055 722-51846 42.700 nB | 395. 00000 16866. 50| 395. 00000 16866. 50| 395. 00000 16866. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0056 722-51852 621.000 nR2 | 89. 00000 55269. 00| 50. 00000 31050. 00| 70. 12320 43546. 51
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 722-60824 3104.000 n2 | 3. 25000 10088. 00| 4. 00000 12416. 00| 3.98390 12366. 03
SURFACE M LLI NG | | |
0058 724-51925 36.700 m | 415. 00000 15230. 50| 600. 00000 22020. 00| 360. 96720 13247. 50
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0059 801- 06207 5700.000 m | 3. 00000 17100. 00| 3. 00000 17100. 00| 2.97340 16948. 38
|
I

100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1618530 | (9) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0060 801- 06640 15.000 EACH 150. 00000 2250. 00| 155. 00000 2325. 00| 156. 25500 2343. 83
CONSTRUCTI ON SI GN, A | | |
0061 801- 06645 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 46. 87650 93.75
CONSTRUCTI ON SI G\, B | | [
0062 801-06775 LUWP| 44000. 00000 44000. 00| 50000. 00000 50000. 00| 26153. 23000 26153. 23
MAI NTAI NI NG TRAFFI C | | [
0063 804- 06770 2.000 EACH 20. 00000 40. 00| 20. 00000 40. 00| 15. 62550 31.25
DELI NEATOR PCST | | [
0064 805-01842 2.000 EACH 655. 00000 1310. 00| 900. 00000 1800. 00| 908. 36240 1816. 72
HANDHOLE, SI GNAL | | [
0065 805- 02662 2.000 EACH 325. 00000 650. 00| 300. 00000 600. 00| 286. 46750 572.94
AERI AL DI SCONNECT | | [
0066 805- 03596 380.000 m | 4. 20000 1596. 00| 11. 00000 4180. 00| 10. 93640 4155. 83
S| GNAL | NTERCONNECT CABLE, 6¢, TW STED | | |
PAI R COPPER | | |
0067 805- 06592 623.000 m | 40. 00000 24920. 00| 34. 00000 21182. 00| 34. 00560 21185. 49
CONDUI T, STEEL, GALVANI ZED, 50nmm | | [
0068 808-06713 1026.000 m | 0. 25000 256. 50| 0. 40000 410. 40| 0. 41010 420. 76
LINE, PAINT, SOLID, WHI TE, 100 mm | | [
0069 808-06714 1026.000 m | 0. 25000 256. 50| 0. 40000 410. 40| 0. 41010 420. 76
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0070 808-06716 1730.000 m | 1. 35000 2335. 50| 1. 20000 2076. 00| 1. 36710 2365. 08
LI NE, REMOVE | | |
0071 105- 06845 LUWP| 11500. 00000 11500. 00| 25000. 00000 25000. 00| 13367. 71000 13367. 71
CONSTRUCTI ON ENG NEERI NG | | |
SECTI ON TOTALS | $ 2,219, 007. 70| $ 2,276,698. 12| $ 2,292,624.19
------------------------------------------ Ty

CONTRACT TOTALS | $ 2,219,007.70| $ 2,276,698. 12| $ 2,292,624.19




TERM NAL JO NT
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1364963 | |
| ERBER & M LLI GAN CONSTR. QO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 8.000 MOs | 1200. 00000 9600. 00| |
FI ELD OFFI CE, 27.9 n2 | [ [
0002 110-01001 LUWP|  125000. 00000 125000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUWP| 20000. 00000 20000. 00| |
CLEARI NG RI GHT OF WAY | | [
0004 202- 02240 189.400 n2 | 20. 00000 3788. 00| |
PAVEMENT, REMOVE | | |
0005 202-02241 252.000 m | 10. 00000 2520. 00| |
GUARDRAI L, REMOVE | [ [
0006 202-51328 LUWVP|  200000. 00000 200000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60822 284.000 n2 | 10. 00000 2840. 00| |
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0008 202-96479 32.000 EACH 25. 00000 800. 00| |
BOLT, REMOVE | | |
0009 203-02070 450.000 nB | 16. 50000 7425. 00| |
BORROW | | |
0010 205-02224 515.000 m | 6. 00000 3090. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [ [
0011 206-51220 493.000 nB8 | 200. 00000 98600. 00| |
EXCAVATI ON, WET | [ |
0012 206-51225 214.000 nB | 24. 00000 5136. 00| |
EXCAVATI ON, DRY | [ [
0013 211-06467 90.000 nB | 35. 00000 3150. 00| |
AGGREGATE FOR END BENT BACKFI LL | | |
0014 213-52830 4.000 nB | 125. 00000 500. 00| |
FLOMBLE MORTAR | | |
0015 303-52308 147.800 My | 20. 00000 2956. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 406- 05521 3852.000 n2 | 0. 10000 385. 20| |
ASPHALT FOR TACK COAT | | |
0017 502- 06329 190.600 n2 | 60. 00000 11436. 00| |
PCCP, 300 mm | | |
0018 503- 03489 50. 000 EACH| 25. 00000 1250. 00| |
RETROFI TTED TI E BARS | | |
0019 503- 05310 31.200 m | 280. 00000 8736. 00| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35- 1364963 | |
| ERBER & M LLI GAN CONSTR QO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0020 601- 02205 4.000 EACH 600. 00000 2400. 00| |
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0021 601- 02206 170.600 m | 10. 00000 1706. 00| |
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0022 601- 02634 4.000 EACH| 750. 00000 3000. 00| |
TEMPORARY GUARDRAI L END TREATMENT, | | | [
0023 601- 04746 2.000 EACH  10000. 00000 20000. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0024 602- 06639 603.560 m | 95. 00000 57338. 20| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0025 604- 06070 26.800 n2 | 30. 00000 804. 00| |
S| DEWALK, CONCRETE | | I
0026 605- 06100 26.800 m | 40. 00000 1072. 00| |
CURB, | NTEGRAL, C, CONCRETE | | |
0027 610- 05527 774.900 My | 65. 00000 50368. 50| |
HVA FOR APPROACHES | | |
0028 610- 06259 224.600 n2 | 60. 00000 13476. 00| |
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0029 616- 02320 336.000 n2 | 3. 00000 1008. 00| |
GEOTEXTI LES | | |
0030 616- 06405 116.600 My | 25. 00000 2915. 00| |
Rl PRAP, REVETMENT | [ |
0031 619- 05926 LUMP|  10000. 00000 10000. 00| |
ENVI RONVENTAL CONTROL 1 | | |
0032 619- 51859 LUMP|  50000. 00000 50000. 00| |
PAI NT STEEL BRI DGE | | |
0033 619- 61000 LUMP|  150000. 00000 150000. 00| |
CLEAN STEEL BRI DGE | | |
0034 621- 01004 2.000 EACH 700. 00000 1400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06560 2000.000 n2 | 1. 25000 2500. 00| |
MULCHED SEEDI NG, U | | |
0036 701-51190 354.400 m | 200. 00000 70880. 00| |
PILE, STEEL H, HP 250 X 62 | | |
0037 701-91792 46.000 EACH| 100. 00000 4600. 00| |
PILE TIP, STEEL H | | |
0038 702- 51005 220.800 n8 | 600. 00000 132480. 00| |
I

CONCRETE, A, SUBSTRUCTURE [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35- 1364963 | |
| ERBER & M LLI GAN CONSTR QO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 702- 51015 39.400 n8 | 500. 00000 19700. 00| |
CONCRETE, B, FOOTI NGS | | |
0040 702- 51046 57.000 n8 | 400. 00000 22800. 00| |
CONCRETE, FOUNDATI ON SEAL | | |
0041 702-51110 1219.400 kg | 5. 50000 6706. 70| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0042 702- 51863 1381.000 EACH 10. 00000 13810. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | [
0043 703- 51030 14184.000 kg | 1. 30000 18439. 20| |
REI NFORCI NG STEEL | [ |
0044 703- 51032 96901.000 kg | 1. 35000 130816. 35| |
REI NFORCI NG STEEL, EPOXY COATED | [ |
0045 703- 97936 408.000 EACH| 12. 00000 4896. 00| |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0046 704- 51002 422.900 n8 | 650. 00000 274885. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0047 706- 51020 125.100 n8 | 1120. 00000 140112. 00| |
CONCRETE, C, RAILING | | |
0048 709- 51821 LUMP|  12500. 00000 12500. 00| [
SURFACE SEAL | | |
0049 711-51038 LUMP|  400000. 00000 400000. 00| |
STRUCTURAL STEEL | | |
0050 711-51864 248.000 EACH 27.00000 6696. 00| |
DRI LLED HOLE | [ |
0051 715- 05407 52.800 m | 10. 00000 528. 00| |
Pl PE, END BENT DRAIN, 150 nm | | |
0052 715- 91361 19.600 m | 100. 00000 1960. 00| |
PI PE, PVC, 150 mm | | |
0053 722-51401 20.000 n2 | 500. 00000 10000. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0054 722-51842 3782.000 n2 | 45. 00000 170190. 00| |
BRI DGE DECK OVERLAY | | |
0055 722- 51846 42.700 n8 | 395. 00000 16866. 50| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0056 722-51852 621.000 n2 | 100. 00000 62100. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 722- 60824 3104.000 n2 | 5. 50000 17072. 00| |
SURFACE M LLI NG | | |
0058 724-51925 36.700 m | 300. 00000 11010. 00| |
STRUCTURAL EXPANSI ON JO NT, SS | | |
0059 801- 06207 5700.000 m | 3. 25000 18525. 00| |
|
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 056, 083. 55 ROUTE : HARDI NG STREET
CALL ORDER . 530 CONTRACT ID : B -24920-A COUNTI ES : MARI ON
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35- 1364963 | |
| ERBER & M LLI GAN CONSTR QO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 801- 06640 15.000 EACH| 150. 00000 2250. 00| |
CONSTRUCTI ON SIGN, A | | |
0061 801- 06645 2.000 EACH 50. 00000 100. 00| |
CONSTRUCTI ON SI GN, B | | |
0062 801-06775 LUMP|  70000. 00000 70000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0063 804- 06770 2.000 EACH 25. 00000 50. 00| |
DELI NEATOR PCST | | |
0064 805- 01842 2.000 EACH 500. 00000 1000. 00| |
HANDHOLE, SI GNAL | | |
0065 805- 02662 2.000 EACH 500. 00000 1000. 00| |
AERI AL DI SCONNECT | | |
0066 805- 03596 380.000 m | 7.00000 2660. 00| |
SI GNAL | NTERCONNECT CABLE, 6c, TWSTED | | |
PAIR COPPER | | |
0067 805- 06592 623.000 m | 42. 50000 26477. 50| |
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0068 808- 06713 1026.000 m | 0. 60000 615. 60| [
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0069 808- 06714 1026.000 m | 0. 60000 615. 60| |
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0070 808- 06716 1730.000 m | 2. 50000 4325. 00| |
LI NE, REMOVE | | |
0071 105- 06845 LUMP|  15000. 00000 15000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
SECTI ON TOTALS | $ 2,566, 866. 35| |

------------------------------------------ o m e e m o e e et e e e e e e e e m e e e e e o e e e e e e e e e e e memeeieoao-n

CONTRACT TOTALS | $ 2,566, 866. 35| |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 950. 50 RQUTE : CR 300N
CALL ORDER . 540 CONTRACT ID : B -24921-A COUNTI ES : SHELBY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9973016
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1619477 BROW, L.L. CONSTR CO, INC. $  219,211.36 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $  224,318.23 102. 3296%
3 35-1310611 ROBERTSON, DUNCAN, | NC. $  225,244.95 102. 7524%
4 35-1609544 SCHUTT- LOCKABI LL CO $  251,913.09 114. 9178%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $  273,107.61 124. 5864%
6  35-1385672 FORCE CONSTRUCTI ON $  285,505.32 130. 2420%
| (1) 35-1619477 | (2) 35-1128289 | (3) 35-1310611
| BROM, L.L. CONSTR ©Q, |NC BEATY CONSTRUCTI ON, | NC. | ROBERTSON, DUNCAN, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06790 6.000 MOS | 1220. 00000 7320. 00| 800. 00000 4800. 00| 1500. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3295. 00000 3295. 00| 4000. 00000 4000. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  10200. 00000 10200. 00|  11523. 30000 11523.30|  13000. 00000 13000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15238. 25000 15238.25|  18437. 28000 18437.28|  20000. 00000 20000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-51330 LUMP|  13450. 00000 13450. 00|  17139. 00000 17139.00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 345.000 n8 | 10. 45000 3605. 25| 6. 50000 2242. 50| 10. 00000 3450. 00
EXCAVATI ON,  COMMON | | |
0007 203-51223 190.000 n8 | 13. 05000 2479. 50| 12. 00000 2280. 00| 10. 00000 1900. 00
EXCAVATI ON, WATERVAY | |
0008 205- 02224 67.000 m | 7. 25000 485. 75| 5. 28000 353. 76| 5. 81000 389. 27
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 206- 51230 27.000 n8 | 82. 00000 2214. 00| 17. 50000 472. 50| 30. 00000 810. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0010 213-52830 4.000 n8 | 150. 00000 600. 00| 100. 00000 400. 00| 200. 00000 800. 00
FLOMBLE MORTAR | |
0011 303- 52308 470.000 My | 14. 87000 6988. 90| 17. 50000 8225. 00| 15. 00000 7050. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 402- 05474 150.000 My | 92. 00000 13800. 00| 60. 00000 9000. 00| 66. 00000 9900. 00

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 290, 950. 50 RQUTE : CR 300N
CALL ORDER . 540 CONTRACT ID : B -24921-A COUNTI ES : SHELBY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-1128289 | (3) 35-1310611
| BROW, L.L. CONSTR CO., |NJ BEATY CONSTRUCTI ON, | NC. | ROBERTSQN, DUNCAN, | NC
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 402- 05477 70.000 My | 104. 00000 7280. 00| 73. 00000 5110. 00| 80. 30000 5621. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0014 405-05518 880.000 n2 | 0. 61000 536. 80| 0. 70000 616. 00| 0. 77000 677. 60
ASPHALT FOR PRI VE COAT | | [
0015 406- 05521 870.000 n2 | 0. 11000 95. 70| 0. 40000 348. 00| 0. 44000 382. 80
ASPHALT FOR TACK COAT | | [
0016 501- 05090 110.000 n2 | 66. 00000 7260. 00| 74. 50000 8195. 00| 70. 00000 7700. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0017 601-01854 4.000 EACH 999. 00000 3996. 00| 900. 00000 3600. 00| 836. 00000 3344. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0018 601- 06037 4.000 EACH 660. 00000 2640. 00| 600. 00000 2400. 00| 676. 50000 2706. 00
GUARDRAI L END TREATMENT, | | | |
0019 601-99105 106.680 m | 38. 50000 4107. 18| 35. 00000 3733. 80| 36. 30000 3872. 48
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0020 608- 04395 5.000 My | 25.10000 125. 50| 34. 00000 170. 00| 20. 00000 100. 00
AGGREGATE FOR SHOULDER DRAI NS | | [
0021 615- 06505 1.000 EACH 450. 00000 450. 00| 425. 00000 425. 00| 300. 00000 300. 00
MONUMENT, B | | |
0022 615-06527 1.000 EACH 425. 00000 425. 00| 350. 00000 350. 00| 300. 00000 300. 00
MONUMENT, SECTI ON CORNER | | |
0023 616- 02320 166.000 n2 | 3. 31000 549. 46| 2. 75000 456. 50| 3. 50000 581. 00
GEOTEXTI LES | | |
0024 616- 06405 146.000 My | 15. 89000 2319. 94| 27. 00000 3942. 00| 20. 00000 2920. 00
Rl PRAP, REVETNMENT | | |
0025 621-01004 2.000 EACH 690. 00000 1380. 00| 500. 00000 1000. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621-06548 5.000 kg | 65. 00000 325. 00| 49. 50000 247. 50| 54. 45000 272. 25
SEED M XTURE, CV | | |
0027 621- 06559 1700. 000 n2 | 1. 05000 1785. 00| 0. 70000 1190. 00| 0. 77000 1309. 00
MULCHED SEEDI NG R | | [
0028 621- 06567 1.000 kL | 1. 50000 1. 50| 0. 53000 0. 53| 0. 59000 0.59
WATER | [ |
0029 621-06574 15.000 n2 | 7.01000 105. 15] 44, 00000 660. 00| 46. 20000 693. 00
SODDI NG | | |
0030 701-96089 240.000 m | 107. 69000 25845. 60| 93. 25000 22380. 00| 100. 00000 24000. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 nm | [ |
0031 701-98649 27.000 m | 173. 05000 4672. 35| 295. 00000 7965. 00| 200. 00000 5400. 00

PI LE, REI NFORCED CONCRETE, STEEL SHELL |
ENCASED, EPOXY COATED , 6.35 mm 356 nmm |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 950. 50 RQUTE : CR 300N
CALL ORDER . 540 CONTRACT ID : B -24921-A COUNTI ES : SHELBY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-1128289 | (3) 35-1310611
| BROW, L.L. CONSTR CO., |NJ BEATY CONSTRUCTI ON, | NC. | ROBERTSQN, DUNCAN, | NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 703-51032 12408.000 kg | 1. 40000 17371. 20| 1. 15000 14269. 20| 1. 30000 16130. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0033 703-97936 70.000 EACH 9. 50000 665. 00| 10. 00000 700. 00| 15. 00000 1050. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0034 704-51002 85.100 n8 | 502. 30000 42745, 73| 650. 00000 55315. 00| 500. 00000 42550. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0035 706-91957 45.720 m | 205. 00000 9372. 60| 188. 00000 8595. 36| 198. 00000 9052. 56
BRI DGE RAI LING THRI E BEAM | | [
0036 709-51821 LUWP| 1320. 00000 1320. 00| 1150. 00000 1150. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0037 801-04308 4.000 EACH 250. 00000 1000. 00| 170. 00000 680. 00| 187. 00000 748. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0038 801- 06605 8.000 EACH 95. 00000 760. 00| 73. 00000 584. 00| 80. 00000 640. 00
BARRI CADE, |11A | | |
0039 801- 06606 4.000 EACH 165. 00000 660. 00| 83. 00000 332. 00| 91. 00000 364. 00
BARRI CADE, 111B | | [
0040 801-06625 4.000 EACH 70. 00000 280. 00| 95. 00000 380. 00| 104. 00000 416. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0041 801-06640 10. 000 EACH 146. 00000 1460. 00| 65. 00000 650. 00| 71. 50000 715. 00
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 219, 211. 36| $ 224, 318. 23| $ 225, 244.95
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 219, 211. 36| $ 224, 318. 23| $ 225, 244. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 540 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 950. 50 ROUTE : CR 300N
CALL ORDER . 540 CONTRACT ID : B -24921-A COUNTI ES : SHELBY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-0918397 | (6) 35-1385672
| SCHUTT- LOOKABI LL CO | RIETH RI LEY CONSTRUCTI ON | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 6.000 MOS | 1400. 00000 8400. 00| 1950. 00000 11700. 00| 1270. 76000 7624. 56
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 5220. 00000 5220. 00| 4000. 00000 4000. 00| 9660. 00000 9660. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  12500. 00000 12500. 00|  13600. 00000 13600.00|  36238. 14000 36238. 14
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 500. 00000 500. 00| 9200. 00000 9200.00|  14705. 76000 14705. 76
CLEARI NG RI GHT OF VAY | | |

0005 202-51330 LUMP|  50100. 00000 50100. 00|  20000. 00000 20000. 00|  20964. 05000 20964. 05
PRESENT STRUCTURE, REMOVE | |

0006 203- 02000 345.000 n8 | 16. 00000 5520. 00| 17. 50000 6037. 50| 11. 54000 3981. 30
EXCAVATI ON,  COMMON | | |

0007 203-51223 190.000 n8 | 16. 00000 3040. 00| 20. 00000 3800. 00| 12. 74000 2420. 60
EXCAVATI ON, WATERVAY | |

0008 205- 02224 67.000 m | 6. 12000 410. 04| 6. 00000 402. 00| 6. 07000 406. 69
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0009 206- 51230 27.000 n8 | 20. 00000 540. 00| 30. 00000 810. 00| 24. 83000 670. 41
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0010 213-52830 4.000 n8 | 150. 00000 600. 00| 150. 00000 600. 00| 177. 58000 710. 32
FLOMBLE MORTAR | | |

0011 303-52308 470.000 My | 20. 00000 9400. 00| 24. 00000 11280. 00| 23. 15000 10880. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0012 402- 05474 150.000 My | 69. 60000 10440. 00| 50. 00000 7500. 00| 69. 00000 10350. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0013 402- 05477 70.000 My | 84. 68000 5927. 60| 64. 00000 4480. 00| 83. 95000 5876. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |

0014 405- 05518 880.000 n2 | 0. 81000 712. 80| 0. 60000 528. 00| 0. 81000 712. 80
ASPHALT FOR PRI ME COAT | | |

0015 406- 05521 870.000 n2 | 0. 46000 400. 20| 0. 40000 348. 00| 0. 46000 400. 20
ASPHALT FOR TACK COAT | | |

0016 501- 05090 110.000 n2 | 62. 00000 6820. 00| 80. 00000 8800. 00| 86. 76000 9543. 60
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | [
250 nm | [ |

0017 601- 01854 4.000 EACH 1044. 00000 4176. 00| 900. 00000 3600. 00 1035. 00000 4140. 00
GUARDRAI L TRANSI TION, 3.810 m LONG | |

0018 601- 06037 4.000 EACH 696. 00000 2784. 00| 600. 00000 2400. 00| 690. 00000 2760. 00
GUARDRAI L END TREATMENT, | | | |

0019 601- 99105 106.680 m | 40. 60000 4331. 21| 35. 00000 3733. 80| 40. 25000 4293. 87

GUARDRAI L, WBEAM 1.905 m SPACI NG | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 540 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 290, 950. 50 RQUTE : CR 300N
CALL ORDER . 540 CONTRACT ID : B -24921-A COUNTI ES : SHELBY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-0918397 | (6) 35-1385672
| SCHUTT- LOOKABI LL CO | RFETH RI LEY CONSTRUCTI ON | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 608- 04395 5.000 M | 60. 00000 300. 00| 43. 00000 215. 00| 40. 38000 201. 90
AGGREGATE FOR SHOULDER DRAI NS | | |
0021 615- 06505 1.000 EACH 500. 00000 500. 00| 425. 00000 425. 00| 488. 75000 488. 75
MONUMENT, B | | |
0022 615- 06527 1.000 EACH 400. 00000 400. 00| 350. 00000 350. 00| 402. 50000 402. 50
MONUMENT, SECTI ON CORNER | | [
0023 616- 02320 166.000 n2 | 2. 00000 332. 00| 5. 00000 830. 00| 2. 42000 401.72
GEOTEXTI LES | | [
0024 616- 06405 146.000 My | 23. 00000 3358. 00| 40. 00000 5840. 00| 23. 28000 3398. 88
R PRAP, REVETNMENT | | [
0025 621-01004 2.000 EACH 580. 00000 1160. 00| 500. 00000 1000. 00| 575. 00000 1150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621-06548 5.000 kg | 57. 50000 287. 50| 49. 50000 247. 50| 125. 23000 626. 15
SEED M XTURE, CV | | |
0027 621- 06559 1700. 000 n2 | 0. 81000 1377. 00| 0. 70000 1190. 00| 0. 97000 1649. 00
MULCHED SEEDI NG R | | [
0028 621- 06567 1.000 kL | 0. 61000 0. 61] 0. 53000 0. 53| 0. 61000 0.61
WATER | [ |
0029 621-06574 15.000 n2 | 49. 00000 735. 00| 42. 00000 630. 00| 48. 30000 724.50
SODDI NG | | |
0030 701-96089 240.000 m | 98. 42000 23620. 80| 120. 00000 28800. 00| 100. 83000 24199. 20
PILE, CONCRETE, STEEL SHELL ENCASED, | | [
6.35 nm 356 nm | [ [
0031 701-98649 27.000 m | 196. 85000 5314. 95| 120. 00000 3240. 00| 180. 57000 4875. 39
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 6.35 nm 356 nmm | | |
0032 703-51032 12408. 000 kg | 1. 45000 17991. 60| 1. 45000 17991. 60| 1. 28000 15882. 24
REI NFORCI NG STEEL, EPOXY CQATED | |
0033 703-97936 70. 000 EACH 13. 00000 910. 00| 20. 00000 1400. 00| 12. 65000 885. 50
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0034 704-51002 85.100 nm8 | 584. 62000 49751. 16| 970. 00000 82547. 00| 823. 18000 70052. 62
CONCRETE, C, SUPERSTRUCTURE | | |
0035 706-91957 45.720 m | 218. 08000 9970. 62| 244. 00000 11155. 68| 216. 20000 9884. 66
BRI DGE RAI LING THRI E BEAM | | |
0036 709-51821 LUWP| 1040. 00000 1040. 00| 1800. 00000 1800. 00| 1322. 50000 1322. 50
SURFACE SEAL | | |
0037 801-04308 4.000 EACH 197. 00000 788. 00| 170. 00000 680. 00| 195. 50000 782.00
ROAD CLOSURE SI GN ASSEMBLY | | |
0038 801- 06605 8.000 EACH 85. 00000 680. 00| 73. 00000 584. 00| 83. 95000 671. 60

BARRI CADE, I11A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 540 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 950. 50 RQUTE : CR 300N
CALL ORDER . 540 CONTRACT ID : B -24921-A COUNTI ES : SHELBY
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-0918397 | (6) 35-1385672
| SCHUTT- LOCKABI LL CO | RETH RILEY CONSTRUCTION | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 801- 06606 4.000 EACH 96. 00000 384. 00| 83. 00000 332. 00| 95. 45000 381. 80
BARRI CADE, 111B | | |
0040 801- 06625 4.000 EACH 110. 00000 440. 00| 95. 00000 380. 00| 109. 25000 437.00
DETOUR ROUTE MARKER ASSEMBLY | | [
0041 801-06640 10. 000 EACH 75. 00000 750. 00| 65. 00000 650. 00| 74. 75000 747.50
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 251, 913. 09| $ 273, 107. 61| $ 285, 505. 32
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 251, 913. 09| $ 273, 107. 61| $ 285, 505. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/
PAGE : 550 -1

00

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK [

ENG NEER S ESTIMATE: $ 405, 706. 83 ROUTE : CR 1100E
CALL ORDER : 550 CONTRACT 1D : B -24922-A COUNTI ES : HOWARD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9934026
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $ 367, 606. 04 100. 0000%
2 35-1374866 PRI MOO, | NC. $ 373, 994. 10 101. 7377%
3 35-1212938 ATLAS EXCAVATING | NC. $ 407, 797. 16 110. 9332%
4 35-1523985 WRTZ & YATES, |NC $ 411, 396. 15 111. 9122%
5  35-1609544 SCHUTT- LOOKABI LL CO $ 458, 608. 37 124. 7553%
6  35-0918397 R ETH R LEY CONSTRUCTI ON $ 493, 475. 82 134. 2404%
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1212938
| BAKER & SCHULTZ, | NC. | PRIMCO, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m m e e e e e e e m e e ——
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06790 7.000 MS | 800. 00000 5600. 00| 1142. 68000 7998. 76| 750. 00000 5250. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 5500. 00000 5500. 00| 5655. 56000 5655. 56| 5500. 00000 5500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  18000. 00000 18000. 00|  17718. 06000 17718.06]  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0004 201-52370 LUMP|  33000. 00000 33000.00]  15000. 00000 15000. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 03135 3.250 n2 | 675. 00000 2193. 75| 767. 07000 2492. 98| 65. 00000 211.25
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | [
REMOVE | [ |
0006 202-51330 LUWP|  32700. 00000 32700.00]  19878. 40000 19878.40]  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 203- 02000 525.000 n8 | 15. 95000 8373. 75| 40. 00000 21000. 00| 17. 00000 8925. 00
EXCAVATI ON,  COMVON | | [
0008 203- 02070 600.000 n8 | 20. 75000 12450. 00| 30. 00000 18000. 00| 13. 00000 7800. 00
BORROW | | |
0009 205- 02224 42.000 m | 8. 72000 366. 24| 8. 30000 348. 60| 11. 00000 462. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | [ |
0010 205- 02229 25.000 m | 6. 15000 153. 75| 5. 85000 146. 25| 13. 00000 325. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | I
0011 205- 02231 72.000 m | 56. 50000 4068. 00| 22. 00000 1584. 00| 70. 00000 5040. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/07/
PAGE : 550 -2

00

ENG NEER S ESTI MATE: $ 405, 706. 83 ROUTE : CR 1100E
CALL ORDER . 550 CONTRACT ID : B -24922-A COUNTI ES : HOMRD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1212938
| BAKER & SCHULTZ, | NC | PREMOO, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 205-02770 359.000 n2 | 2. 40000 861. 60| 2.28000 818. 52| 2. 40000 861. 60
EROSI ON CONTROL BLANKET | | |
0013 206-51220 70.000 n8 | 125. 00000 8750. 00| 178. 56000 12499. 20| 175. 00000 12250. 00
EXCAVATI ON, VET | | [
0014 206-51230 56.000 nB8 | 20. 00000 1120. 00| 46. 83000 2622. 48| 45. 00000 2520. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0015 211- 02060 10.000 n8 | 36. 45000 364. 50| 45. 00000 450. 00| 65. 00000 650. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211-06467 8.000 nB | 36. 45000 291. 60| 73. 86000 590. 88| 115. 00000 920. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303-52308 400.000 My | 17. 75000 7100. 00| 19. 38000 7752. 00| 16. 00000 6400. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 402- 05474 125.000 My | 63. 00000 7875. 00| 60. 00000 7500. 00| 62. 00000 7750. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402- 05477 60.000 My | 68. 25000 4095. 00| 65. 00000 3900. 00| 67. 00000 4020. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 405-05518 745.000 n2 | 1. 80000 1341. 00| 1. 70000 1266. 50| 1. 80000 1341. 00
ASPHALT FOR PRI ME COAT | | [
0021 406- 05521 740.000 n2 | 0. 80000 592. 00| 0. 75000 555. 00| 0. 80000 592. 00
ASPHALT FOR TACK COAT | | [
0022 601-01839 1.000 EACH| 1835. 00000 1835. 00| 1750. 00000 1750. 00| 1850. 00000 1850. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0023 601-01854 4.000 EACH 957. 00000 3828. 00| 911. 35000 3645. 40| 960. 00000 3840. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0024 601- 06037 3.000 EACH 662. 00000 1986. 00| 630. 00000 1890. 00| 660. 00000 1980. 00
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 74.295 m | 37. 80000 2808. 35| 36. 00000 2674. 62| 37. 50000 2786. 06
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 603- 06040 81.000 m | 34. 65000 2806. 65| 33. 00000 2673. 00| 34. 50000 2794. 50
FENCE, FARM FIELD, 1190 nm | | [
0027 610- 06257 92.000 n2 | 51. 00000 4692. 00| 70. 00000 6440. 00| 58. 00000 5336. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0028 615- 06505 2.000 EACH 452. 00000 904. 00| 430. 00000 860. 00| 450. 00000 900. 00
MONUMENT, B | | |
0029 615-99189 1. 000 EACH 600. 00000 600. 00| 1687. 75000 1687. 75| 1200. 00000 1200. 00
PLAQUE, ALUM NUM | | |
0030 616- 02320 482.000 n2 | 3. 50000 1687. 00| 2.62000 1262. 84| 4. 50000 2169. 00
GEOTEXTI LES | | |
0031 616- 06405 366.000 My | 19. 70000 7210. 20| 20. 00000 7320. 00| 19. 50000 7137.00
|

Rl PRAP, REVETMENT |
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TABULATI ON CF BI DS

DATE : 06/07/
PAGE : 550 -3

00

ENG NEER S ESTI MATE: $ 405, 706. 83 ROUTE : CR 1100E
CALL ORDER . 550 CONTRACT ID : B -24922-A COUNTI ES : HOMRD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1212938
| BAKER & SCHULTZ, | NC | PREMOO, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0032 621-01004 2.000 EACH 367. 50000 735. 00| 350. 00000 700. 00| 375. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06548 5.000 kg | 57. 75000 288. 75| 55. 00000 275. 00| 57. 00000 285. 00
SEED M XTURE, CV | | |
0034 621- 06559 3000.000 n2 | 0. 45000 1350. 00| 0. 43000 1290. 00| 0. 50000 1500. 00
MULCHED SEEDI NG R | | |
0035 621- 06567 3.000 KL | 0. 56000 1. 68| 0. 53000 1. 59| 0. 60000 1.80
WATER | | |
0036 621-06574 125.000 n2 | 7.15000 893. 75| 6. 82000 852. 50| 7.10000 887. 50
SODDI NG | | |
0037 622-52436 4.000 EACH 23. 65000 94. 60| 22. 50000 90. 00| 23. 50000 94. 00
SI GN, DO NOT MOW OR SPRAY | | |
0038 622-91786 75.000 EACH 8. 95000 671. 25| 8. 50000 637. 50| 9. 00000 675. 00
SEEDLI NG | | |
0039 701-51195 144.000 m | 86. 00000 12384. 00| 95. 00000 13680. 00| 150. 00000 21600. 00
PILE, STEEL H, HP 310 X 79 | | |
0040 701-91792 18. 000 EACH 54. 50000 981. 00| 93. 61000 1684. 98| 120. 00000 2160. 00
PILE TIP, STEEL H | | |
0041 702-51005 46.400 nB | 350. 00000 16240. 00| 525. 00000 24360. 00| 450. 00000 20880. 00
CONCRETE, A, SUBSTRUCTURE | | |
0042 703-51030 3354.000 kg | 1. 15000 3857. 10| 1. 46000 4896. 84| 1. 25000 4192. 50
REI NFORCI NG STEEL | | [
0043 703-51032 10555. 000 kg | 1. 25000 13193. 75| 1. 61000 16993. 55| 1. 40000 14777. 00
REI NFORCI NG STEEL, EPOXY COATED | | [
0044 703-97936 66. 000 EACH 14. 00000 924. 00| 18. 93000 1249. 38| 18. 00000 1188. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0045 704-51002 90.300 nmB8 | 560. 00000 50568. 00| 605. 00000 54631. 50| 410. 00000 37023. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-91957 87.630 m | 183. 00000 16036. 29| 174. 00000 15247. 62| 195. 00000 17087. 85
BRI DGE RAI LING THRI E BEAM | | [
0047 707-05978 150.060 n2 | 311. 30000 46713. 68| 270. 00000 40516. 20| 735. 00000 110294. 10
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 mm X 1219 mm | | |
0048 709-51821 LUWP| 7035. 00000 7035. 00| 1520. 64000 1520. 64| 3300. 00000 3300. 00
SURFACE SEAL | | |
0049 715-03153 28.000 m | 66. 90000 1873. 20| 92. 00000 2576. 00| 130. 00000 3640. 00
PI PE, GROUP D, 450 nm | | |
0050 715-05048 200.000 m | 10. 50000 2100. 00| 17. 00000 3400. 00| 5. 50000 1100. 00
PIPE, TYPE 4, O RCULAR 150 nm | | |
0051 715- 05053 9.000 m | 54. 40000 489. 60| 96. 00000 864. 00| 72. 00000 648. 00

Pl PE, UNDERDRAI N QUTLET, 150 nm | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 405, 706. 83 ROUTE : CR 1100E
CALL ORDER . 550 CONTRACT ID : B -24922-A COUNTI ES : HOMRD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1212938
| BAKER & SCHULTZ, | NC | PREMOO, | NC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 715- 05407 24.000 m | 15. 00000 360. 00| 32. 00000 768. 00| 27. 00000 648. 00
PI PE, END BENT DRAIN, 150 nm | | |
0053 715-46010 4.000 EACH 265. 00000 1060. 00| 250. 00000 1000. 00| 195. 00000 780. 00
PI PE END SECTI ON, 450 mm | | [
0054 718-06528 4.000 EACH 342. 00000 1368. 00| 660. 00000 2640. 00| 550. 00000 2200. 00
OUTLET PROTECTOR, 1 | | [
0055 718-52610 66.000 nB8 | 30. 60000 2019. 60| 42. 00000 2772. 00| 59. 00000 3894. 00
AGGREGATE FOR UNDERDRAI NS | | [
0056 718-99153 74.000 n2 | 4, 10000 303. 40| 2. 00000 148. 00| 2.50000 185. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0057 801-04308 4.000 EACH 215. 25000 861. 00| 199. 00000 796. 00| 225. 00000 900. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0058 801- 06605 8.000 EACH 91. 00000 728. 00| 117. 00000 936. 00| 95. 00000 760. 00
BARRI CADE, |11A | | |
0059 801- 06606 4.000 EACH 98. 00000 392. 00| 117. 00000 468. 00| 110. 00000 440. 00
BARRI CADE, 111B | | [
0060 801- 06625 2.000 EACH 105. 00000 210. 00| 75. 00000 150. 00| 110. 00000 220. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0061 801- 06640 8.000 EACH 80. 00000 640. 00| 101. 00000 808. 00| 100. 00000 800. 00
CONSTRUCTI ON SI GN, A | | [
0062 804-06770 4.000 EACH 20. 00000 80. 00| 15. 00000 60. 00| 19. 00000 76. 00
DELI NEATOR PCST | | [
SECTI ON TOTALS | $ 367, 606. 04| $ 373, 994. 10| $ 407,797. 16
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 367, 606. 04| $ 373, 994. 10| $ 407, 797. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 550 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 405, 706. 83 ROUTE : CR 1100E
CALL ORDER . 550 CONTRACT ID : B -24922-A COUNTI ES : HOMRD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1609544 | (6) 35-0918397
| WRTZ & YATES, | NC. | SCHUTT- LOOKABI LL CO | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 7.000 MOS | 1000. 00000 7000. 00| 1400. 00000 9800. 00| 2000. 00000 14000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUWP| 8000. 00000 8000. 00| 7000. 00000 7000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  20000. 00000 20000. 00]  22900. 00000 22900. 00|  24600. 00000 24600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP|  10000. 00000 10000. 00| 8500. 00000 8500. 00|  12300. 00000 12300. 00
CLEARI NG R GHT OF WAY | | |
0005 202- 03135 3.250 n2 | 1500. 00000 4875. 00| 1000. 00000 3250. 00| 235. 00000 763. 75
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | [
REMOVE | | I
0006 202-51330 LUMP|  65000. 00000 65000. 00]  75188. 00000 75188.00]  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 203- 02000 525.000 n8 | 10. 47000 5496. 75| 15. 00000 7875. 00| 18. 00000 9450. 00
EXCAVATI ON,  COMVON | | |
0008 203- 02070 600.000 n8 | 23. 64000 14184. 00| 15. 00000 9000. 00| 28. 00000 16800. 00
BORROW | |
0009 205- 02224 42.000 m | 10. 00000 420. 00| 9. 60000 403. 20| 8. 30000 348. 60

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02229 25.000 m | 10. 00000 250. 00| 6. 80000 170. 00| 5. 85000 146. 25
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 205- 02231 72.000 m | 130. 00000 9360. 00| 33. 00000 2376. 00| 4.00000 288. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
Rl PRAP DI TCH CHECK

0012 205- 02770 359.000 n2 | 3. 50000 1256. 50

|
[ 2. 65000 951. 35 2. 28000 818. 52
EROSI ON CONTROL BLANKET | | |
0013 206- 51220 70.000 n8 | 130. 00000 9100. 00| 629. 39000 44057. 30| 565. 00000 39550. 00
EXCAVATI ON, VAET | |
0014 206- 51230 56.000 n8 | 26. 43000 1480. 08| 20. 00000 1120. 00| 25. 00000 1400. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0015 211- 02060 10.000 n8 | 40. 00000 400. 00| 50. 00000 500. 00| 60. 00000 600. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 8.000 n8 | 96. 00000 768. 00| 50. 00000 400. 00| 70. 00000 560. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303-52308 400.000 My | 18. 70000 7480. 00| 23. 00000 9200. 00| 26. 00000 10400. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 402- 05474 125.000 My | 72.00000 9000. 00| 70. 00000 8750. 00| 55. 00000 6875. 00

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 550 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 405, 706. 83 ROUTE : CR 1100E
CALL ORDER . 550 CONTRACT ID : B -24922-A COUNTI ES : HOMRD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1609544 | (6) 35-0918397
| WRTZ & YATES, | NC. | SCHUTT- LOOKABI LL CO | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 402- 05477 60.000 My | 80. 00000 4800. 00| 75. 40000 4524. 00| 65. 00000 3900. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 405-05518 745.000 n2 | 2. 00000 1490. 00| 1. 97000 1467. 65| 0. 60000 447.00
ASPHALT FOR PRI ME COAT | | [
0021 406- 05521 740.000 n2 | 1. 00000 740. 00| 0. 87000 643. 80| 0. 40000 296. 00
ASPHALT FOR TACK COAT | | |
0022 601-01839 1.000 EACH| 2000. 00000 2000. 00| 2030. 00000 2030. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0023 601-01854 4.000 EACH 1150. 00000 4600. 00| 1057. 00000 4228. 00| 911. 35000 3645. 40
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0024 601- 06037 3.000 EACH 800. 00000 2400. 00| 731. 00000 2193. 00| 630. 00000 1890. 00
GUARDRAI L END TREATMENT, | | | |
0025 601-99105 74.295 m | 41. 00000 3046. 10| 41. 76000 3102. 56| 36. 00000 2674. 62
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0026 603- 06040 81.000 m | 38. 00000 3078. 00| 38. 00000 3078. 00| 33. 00000 2673. 00
FENCE, FARM FIELD, 1190 nm | | |
0027 610- 06257 92.000 n2 | 56. 20000 5170. 40| 64. 00000 5888. 00| 90. 00000 8280. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0028 615- 06505 2.000 EACH 600. 00000 1200. 00| 500. 00000 1000. 00| 430. 00000 860. 00
MONUMENT, B | | |
0029 615-99189 1.000 EACH 700. 00000 700. 00| 600. 00000 600. 00| 1200. 00000 1200. 00
PLAQUE, ALUM NUM | | |
0030 616-02320 482.000 n2 | 4. 78000 2303. 96| 2. 00000 964. 00| 4. 50000 2169. 00
GEOTEXTI LES | | [
0031 616- 06405 366.000 My | 24. 16000 8842. 56| 26. 00000 9516. 00| 28. 00000 10248. 00
R PRAP, REVETNMENT | | [
0032 621-01004 2.000 EACH 500. 00000 1000. 00| 400. 00000 800. 00| 350. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06548 5.000 kg | 100. 00000 500. 00| 64. 00000 320. 00| 55. 00000 275. 00
SEED M XTURE, CV | | |
0034 621- 06559 3000. 000 n2 | 0. 50000 1500. 00| 0. 50000 1500. 00| 0. 43000 1290. 00
MULCHED SEEDI NG R | | |
0035 621- 06567 3.000 kL | 1. 00000 3. 00| 0. 61000 1. 83| 0. 53000 1.59
WATER | | |
0036 621-06574 125.000 n?2 | 12. 00000 1500. 00| 7.91000 988. 75| 6. 82000 852. 50
SODDI NG | | |
0037 622-52436 4.000 EACH 30. 00000 120. 00| 26. 00000 104. 00| 22. 50000 90. 00
I

SI GN, DO NOT MOW CR SPRAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
PAGE : 550 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 405, 706. 83 ROUTE : CR 1100E
CALL ORDER . 550 CONTRACT ID : B -24922-A COUNTI ES : HOMRD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1609544 | (6) 35-0918397
| WRTZ & YATES, | NC. | SCHUTT- LOOKABI LL CO | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 622-91786 75.000 EACH 12. 00000 900. 00| 9. 86000 739. 50| 8. 50000 637. 50
SEEDLI NG [A [ | [
0039 701-51195 144.000 m | 88. 50000 12744. 00| 98. 40000 14169. 60| 174. 00000 25056. 00
PILE, STEEL H, HP 310 X 79 | | [
0040 701-91792 18. 000 EACH| 100. 00000 1800. 00| 100. 00000 1800. 00| 65. 00000 1170. 00
PILE TIP, STEEL H | | [
0041 702-51005 46.400 nB8 | 657. 33000 30500. 11| 580. 00000 26912. 00| 800. 00000 37120. 00
CONCRETE, A, SUBSTRUCTURE | | [
0042 703-51030 3354.000 kg | 1. 10000 3689. 40| 1. 20000 4024. 80| 1. 22000 4091. 88
REI NFORCI NG STEEL | |
0043 703-51032 10555.000 kg | 1. 35000 14249. 25| 1. 50000 15832. 50| 1. 37000 14460. 35
REI NFORCI NG STEEL, EPOXY CQATED | | |
0044 703-97936 66. 000 EACH| 14. 00000 924. 00| 13. 00000 858. 00| 20. 00000 1320. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0045 704-51002 90.300 n8 | 531. 56000 47999. 87| 590. 00000 53277. 00| 850. 00000 76755. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0046 706-91957 87.630 m | 187. 00000 16386. 81| 201. 84000 17687. 24| 222. 00000 19453. 86
BRI DGE RAI LI NG THRI E BEAM | | [
0047 707-05978 150.060 n2 | 306. 00000 45918. 36| 373. 09000 55985. 89| 550. 00000 82533. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 533 mm X 1219 mm | |
0048 709- 51821 LUVP| 2400. 00000 2400. 00| 1859. 00000 1859. 00| 4500. 00000 4500. 00

SURFACE SEAL | | |

0049 715- 03153 28.000 m | 66. 00000 1848. 00| 82. 80000 2318. 40| 75. 00000 2100. 00
PI PE, GROUP D, 450 mm | |

0050 715- 05048 200.000 m | 6. 00000 1200. 00| 6. 00000 1200. 00| 21. 00000 4200. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0051 715- 05053 9.000 m | 20. 00000 180. 00| 40. 00000 360. 00| 44. 00000 396. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0052 715- 05407 24.000 m | 15. 00000 360. 00| 20. 00000 480. 00| 50. 00000 1200. 00
PI PE, END BENT DRAIN, 150 nm | |

0053 715- 46010 4.000 EACH 200. 00000 800. 00| 184. 00000 736. 00| 250. 00000 1000. 00
Pl PE END SECTION, 450 mm | | |

0054 718- 06528 4.000 EACH 400. 00000 1600. 00| 100. 00000 400. 00| 1200. 00000 4800. 00
OUTLET PROTECTOR, 1 | | |

0055 718- 52610 66.000 n8 | 34. 00000 2244. 00| 35. 00000 2310. 00| 37. 00000 2442. 00
AGGREGATE FOR UNDERDRAI NS | | |

0056 718-99153 74.000 n2 | 12. 00000 888. 00| 2. 00000 148. 00| 5. 00000 370. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0057 801- 04308 4.000 EACH 400. 00000 1600. 00| 238. 00000 952. 00| 205. 00000 820. 00

ROAD CLOSURE SI GN ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/07/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 405, 706. 83 ROUTE : CR 1100E
CALL ORDER . 550 CONTRACT ID : B -24922-A COUNTI ES : HOMRD
LETTI NG DATE : 05/23/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1609544 | (6) 35-0918397
| WRTZ & YATES, | NC. | SCHUTT- LOOKABI LL CO | RFEETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 801- 06605 8.000 EACH 200. 00000 1600. 00| 96. 00000 768. 00| 83. 00000 664. 00
BARRI CADE, |11A | | |
0059 801- 06606 4.000 EACH 200. 00000 800. 00| 108. 00000 432. 00| 93. 00000 372.00
BARRI CADE, 111B | | [
0060 801- 06625 2.000 EACH 200. 00000 400. 00| 116. 00000 232. 00| 100. 00000 200. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0061 801- 06640 8.000 EACH 150. 00000 1200. 00| 87. 00000 696. 00| 75. 00000 600. 00
CONSTRUCTI ON SI GN, A | | [
0062 804-06770 4.000 EACH 25. 00000 100. 00| 10. 00000 40. 00| 18. 00000 72.00
DELI NEATOR PCST | | [
SECTI ON TOTALS | $ 411, 396. 15| $ 458, 608. 37| $ 493, 475. 82
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao
CONTRACT TOTALS | $ 411, 396. 15| $ 458, 608. 37| $ 493, 475. 82







